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NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (77tle, identifying no., date)

PROJECT FOR FORCE PROTECTION UPGRADE ON ROOFS OF BUILDINGS 110, 111, 122, AND 200
INSIDE QALAA HOUSE COMPOUND AT KABUL, AFGHANISTAN

THE MAGNATUDE OF THIS ACTION IS ESTIMATED TO BE BETWEEN $150,000 AND $300,000 FOR
THE BASE AND ALL OPTIONS

POINT OF CONTACT FOR THIS ACQUISITION IS CHARLES R. FOSS, CONTRACTING OFFICER, AT
E-MAIL ADDRESS: Charles.R.Foss@usace.army.mil

11. The Contractor shall begin performance 7 calendar days and complete it within 120 calendar days after receiving
|_l award, m notice to proceed. This performance period is m mandatory |:| negotiable. (See FAR 52.211-10 .)
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local time - 12/1/2007 - (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

b. An offer guarantee U is, m is not required.

All offers are subject to the (1) work reqgiurements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

. Offers providing less than ———— calendar days for Government acceptance after the date offers are due will not be considered and will be
rejected.
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OFFER (Must be fully completed by of?eror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than ltem 14.)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within — calendar days after the date offers are due. (/Insert any number equal to or greater than the minimum re-

quirement stated in ltem 13d. Failure to insert any number means the offeror accepts the minimum in ftem 13d.)

AMOUNTS »’

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE.

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or 20. SIGNATURE 20c. OFFER DATE
print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) > D 10 U.S.C. 2304(c) ) |:| 41 U.S.C. 253(c) ( )
26. ADMINISTERED BY | 27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

u 28. NEGOTIATED AGREEMENT (Contractor is required to sign this 29. AWARD (Contractor is not required to sign this document.) Your offer

on this solicitation is hereby accepted as to the items listed. This award consummates
the contract, which consists of (a) the Government solicitation and your offer, and (b)
this contract award. No further contractual document is necessary.

document and return copies to issuing office.) Contractor agrees

to furnish and deliver all items or perform all work requirements identified on this
form and any continuation sheets for the consideration stated in this contract. The
rights and obligations of the parties to this contract shall be governed by (a) this
contract award, (b) the solicitation, and (c) the clauses, representations,
certifications, and specifications incorporated by reference in or attached to this
contract.

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN |31a. NAME OF CONTRACTING OFFICER (Type or print)
(Type or print)

30b. SIGNATURE 30c. DATE 31b. UNITED STATES OF AMERICA 30c. DATE

BY

STANDARD FORM 1442 (Rev. 4-85) BACK
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PROPOSAL SCHEDULE

SECTION 00010
PROPOSAL SCHEDULE
The Contractor shall provide a price for all items. The Government will evaluate

the Contractor’s entire proposal to determine which proposal represents the best
value to the Government.

No. Description Qty Unit Unit  Total Amount
Price

1. Base Proposal (Construction):

0001 Building 200 (Hope House): 207 SM $
$

0002 Building 122 (Journey House): 133 SM §
$

0003 Building 128 (Peace House): 559 SM $
$

0004 Building 110 (Freedom House): 236 SM §
$

0005 Building 111 (Independence Hse): 236 SM $
$

Note: price includes sand bags in the ceiling

TOTAL BASE PROPOSAL ITEMS
$

(total of all above costs)

PROPOSAL SCHEDULE NOTES
1. Offeror shall submit prices on all items.

2. Only one contract for the entire schedule will be awarded under this
solicitation. This project will be awarded as a firm fixed price contract. This



Proposal Schedule is an accounting tool for allocating funds to applicable
budget.

3. All costs associated with this project (security, insurance, etc.) shall be
included in the line items in the bidding schedule.

-- End of Section --

Section 00100 - Bidding Schedule/Instructions to Bidders

SECTION 00150

SECTION 00150

THE CONSTRUCTION PROCESS
PART 1 - GENERAL
1. CONSTRUCTION PROCESS
The project shall be performed by a single prime contractor. The Prime
Contractor may be a single firm or a team of firms that includes subcontractor.
The Prime Contractor shall be solely liable for all construction deficiencies.

2. OUTLINE DESCRIPTION OF THE CONSTRUCTION

No work can begin on any phase of the process until an authorization
Clearance for construction for that phase is issued.

2.1 PROPOSAL PHASE

The Proposal Phase includes the period from the time from the issuance of the
Request for Proposals (RFP) through the selection process and the final award
of this project.

The proposals to be submitted include a Management/Technical Proposal and
a Cost/Price Proposal. The Government will evaluate and award the
CONSTRUCTION contract to a single Offeror based upon lowest price.

3. CONSTRUCTION PHASE

The Construction Phase will be initiated by an authorization letter.

The authorization letter will be provided separately by the Contracting Officer for

each phase of the work. The Government may give the prime Contractor
authorization for the Construction Phase.



Weekly coordination meetings will be held at which, as a minimum, the prime
Contractor’s Project Manager, the site Superintendent, and the Contractor’s
Quality Control Manager shall be present.

4. PROJECT SCHEDULE

The following is a suggested internal construction schedule and is subject to
modification by the Offeror to suit their particular method of operation. Overall
time constraints are required and cannot be changed except by contract
modification. Prospective offerors shall be required to submit a complete
schedule for design and construction that meets or exceeds the overall time
goals of the Government for this project.

Pre-Construction Meeting within 7 days from Award
of Contract

Notice to Proceed following DBA Insurance
(upon written notification)
Total Construction Period 120 days (performance
period)

All days are in calendar days.

PART 2 - PRODUCTS (NOT APPLICABLE)
PART 3 - EXECUTION (NOT APPLICABLE)

--END OF SECTION--

CLAUSES INCORPORATED BY REFERENCE

52.204-6 Data Universal Numbering System (DUNS) Number OCT 2003
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of Offers In U.S. Currency APR 1991
52.215-1 Instructions to Offerors--Competitive Acquisition JAN 2004
52.222-23 Notice of Requirement for Affirmative Action to Ensure FEB 1999
Equal Employment Opportunity for Construction
52.236-27 Site Visit (Construction) FEB 1995
52.236-28 Preparation of Proposals--Construction OCT 1997
252.204-7001 Commercial And Government Entity (CAGE) Code AUG 1999
Reporting

CLAUSES INCORPORATED BY FULL TEXT



52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS

(a) For the purpose of initial evaluations of bids, the following will be utilized in
the resolving arithmetic discrepancies found on the face of bidding schedule as
submitted by the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price will
govern;

(3) Apparent errors in extension of unit prices will be corrected;

(4) Apparent errors in addition of lump-sum and extended prices will be
corrected.

(b) For the purpose of bid evaluation, the government will proceed on the
assumption that the bidder intends his bid to be evaluated on basis of the unit
prices, the totals arrived at by resolution of arithmetic discrepancies as provided
above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

(End of statement)
Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE

52.203-11 Certification And Disclosure Regarding Payments To  SEP 2007
Influence Certain Federal Transactions
52.222-38 Compliance With Veterans' Employment Reporting DEC 2001

Requirements
252.209-7001 Disclosure of Ownership or Control by the Government OCT 2006
of a Terrorist Country
252.225-7031 Secondary Arab Boycott Of Israel JUN 2005
252.225-7042 Authorization to Perform APR 2003
252.247-7022 Representation Of Extent Of Transportation Of Supplies AUG 1992
By Sea



Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-6

52.203-7
52.203-8

52.203-10
52.203-12

52.204-4
52.204-7
52.209-6

52.215-2
52.215-11

52.215-13
52.215-15
52.215-18

52.215-21

52.222-21
52.222-26
52.222-27

52.222-35

52.222-36
52.222-37

52.225-13
52.225-14

52.227-4
52.228-3
52.229-6
52.232-5
52.232-17
52.232-18
52.232-27
52.232-33

52.232-34

52.232-38

Definitions

Gratuities

Covenant Against Contingent Fees

Restrictions On Subcontractor Sales To The
Government

Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Funds for
Illegal or Improper Activity

JUL 2004
APR 1984
APR 1984
SEP 2006

JUL 1995
JAN 1997

Price Or Fee Adjustment For lllegal Or Improper Activity JAN 1997

Limitation On Payments To Influence Certain Federal
Transactions

Printed or Copied Double-Sided on Recycled Paper
Central Contractor Registration

Protecting the Government's Interest When
Subcontracting With Contractors Debarred, Suspended,
or Proposed for Debarment

Audit and Records--Negotiation

Price Reduction for Defective Cost or Pricing Data--
Modifications

Subcontractor Cost or Pricing Data--Modifications
Pension Adjustments and Asset Reversions
Reversion or Adjustment of Plans for Postretirement
Benefits (PRB) Other than Pensions

Requirements for Cost or Pricing Data or Information
Other Than Cost or Pricing Data--Modifications
Prohibition Of Segregated Facilities

Equal Opportunity

Affirmative Action Compliance Requirements for
Construction

Equal Opportunity For Special Disabled Veterans,
Veterans of the Vietnam Era, and Other Eligible
Veterans

Affirmative Action For Workers With Disabilities
Employment Reports On Special Disabled Veterans,
Veterans Of The Vietham Era, and Other Eligible
Veterans

Restrictions on Certain Foreign Purchases
Inconsistency Between English Version And Translation
Of Contract

Patent Indemnity-Construction Contracts

Worker's Compensation Insurance (Defense Base Act)
Taxes--Foreign Fixed-Price Contracts

Payments under Fixed-Price Construction Contracts
Interest

Availability Of Funds

Prompt Payment for Construction Contracts
Payment by Electronic Funds Transfer--Central
Contractor Registration

Payment By Electronic Funds Transfer--Other Than
Central Contractor Registration

Submission of Electronic Funds Transfer Information
with Offer

SEP 2007

AUG 2000
JUL 2006
SEP 2006

JUN 1999
OCT 1997

OCT 1997
OCT 2004
JUL 2005

OCT 1997

FEB 1999
MAR 2007
FEB 1999

SEP 2006

JUN 1998
SEP 2006

FEB 2006
FEB 2000

APR 1984
APR 1984
JUN 2003
SEP 2002
JUN 1996
APR 1984
SEP 2005
OCT 2003

MAY 1999

MAY 1999



52.233-1
52.233-3
52.233-4
52.236-1
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-15
52.236-17
52.236-21
52.236-23
52.236-24
52.236-25
52.236-26
52.242-13
52.242-14
52.243-4

52.243-6

52.244-4

52.244-5
52.246-21
52.247-34
52.247-63
52.248-3
52.249-2

52.249-10
52.253-1
252.201-7000
252.203-7001

252.204-7000
252.204-7003
252.209-7004

252.215-7000
252.215-7002
252.222-7002
252.222-7006
252.223-7004
252.225-7005
252.225-7041
252.225-7043

252.227-7013
252.227-7022

Disputes

Protest After Award

Applicable Law for Breach of Contract Claim
Performance of Work by the Contractor

Differing Site Conditions

Site Investigation and Conditions Affecting the Work
Material and Workmanship

Superintendence by the Contractor

Permits and Responsibilities

Other Contracts

Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements
Operations and Storage Areas

Use and Possession Prior to Completion
Cleaning Up

Accident Prevention

Schedules for Construction Contracts

Layout of Work

Specifications and Drawings for Construction
Responsibility of the Architect-Engineer Contractor
Work Oversight in Architect-Engineer Contracts
Requirements for Registration of Designers
Preconstruction Conference

Bankruptcy

Suspension of Work

Changes

Change Order Accounting

Subcontractors and Outside Associates and
Consultants (Architect-Engineer Services)
Competition In Subcontracting

Warranty of Construction

F.O.B. Destination

Preference For U.S. Flag Air Carriers

Value Engineering-Construction

Termination For Convenience Of The Government
(Fixed-Price)

Default (Fixed-Price Construction)

Computer Generated Forms

Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other
Defense-Contract-Related Felonies

Disclosure Of Information

Control Of Government Personnel Work Product
Subcontracting With Firms That Are Owned or

Controlled By The Government of a Terrorist Country

Pricing Adjustments

Cost Estimating System Requirements
Compliance With Local Labor Laws (Overseas)
Combating Trafficking in Persons

Drug Free Work Force

Identification Of Expenditures In The United States
Correspondence in English

Antiterrorism/Force Protection Policy for Defense
Contractors Outside the United States

Rights in Technical Data--Noncommercial ltems
Government Rights (Unlimited)

JUL 2002

AUG 1996
OCT 2004
APR 1984
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
FEB 1997
APR 1984
APR 1984
JUN 2003
FEB 1995
JUL 1995
APR 1984
JUN 2007
APR 1984
AUG 1998

DEC 1996
MAR 1994
NOV 1991
JUN 2003
SEP 2006
MAY 2004

APR 1984
JAN 1991
DEC 1991
DEC 2004

DEC 1991
APR 1992
DEC 2006

DEC 1991
DEC 2006
JUN 1997
OCT 2006
SEP 1988
JUN 2005
JUN 1997
MAR 2006

NOV 1995
MAR 1979



252.227-7023 Drawings and Other Data to become Property of MAR 1979
Government
252.227-7030 Technical Data--Withholding Of Payment MAR 2000
252.227-7033 Rights in Shop Drawings APR 1966
252.229-7000 Invoices Exclusive of Taxes or Duties JUN 1997
252.229-7001 Tax Relief JUN 1997
252.231-7000 Supplemental Cost Principles DEC 1991
252.232-7003 Electronic Submission of Payment Requests MAR 2007
252.232-7008 Assignment of Claims (Overseas) JUN 1997
252.232-7010 Levies on Contract Payments DEC 2006
252.233-7001 Choice of Law (Overseas) JUN 1997
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.236-7001 Contract Drawings, and Specifications AUG 2000
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS

Actual costs will be used to determine equipment costs for a settlement
proposal submitted on the total cost basis under FAR 49.206-2(b). In evaluating
a terminations settlement proposal using the total cost basis, the following
principles will be applied to determine allowable equipment costs:

(1) Actual costs for each piece of equipment, or groups of similar serial or series
equipment, need not be available in the contractor's accounting records to
determine total actual equipment costs.

(2) If equipment costs have been allocated to a contract using predetermined
rates , those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to
determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's
depreciation schedule (subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an
indirect expense and unless the contractor charges these costs directly to
contracts, they will be recovered through the indirect expense rate.

(End of Clause)



Section 00800 - Special Contract Requirements

DFARS DEVIATION 2007-00010
DFARS Deviation 2007-00010: Contractor Personnel in U.S.
Central Command Area of Responsibility

CONTRACTOR PERSONNEL IN THE UNITED STATES CENTRAL COMMAND AREA OF
RESPONSIBILITY (DEVIATION 2007-00010)

(a) Definitions. As used in this clause—

“Chief of mission” means the principal officer in charge of a diplomatic mission of the United
States or of a United States office abroad which is designated by the Secretary of State as
diplomatic in nature, including any individual assigned under section 502(c) of the Foreign
Service Act of 1980 (Public Law 96-465) to be temporarily in charge of such a mission or
office.

“Combatant commander” means the commander of a unified or specified combatant
command established in accordance with 10 U.S.C. 161.

(b) General. (1) This clause applies when contractor personnel are required to perform in the
United States Central Command (USCENTCOM) Area of Responsibility (AOR), and are not
covered by the clause at DFARS 252.225-7040, Contractor Personnel Authorized to Accompany
U.S. Armed Forces Deployed Outside the United States.

(2) Contract performance may require work in dangerous or austere conditions. Except as
otherwise provided in the contract, the Contractor accepts the risks associated with required
contract performance in such operations.

(3) Contractor personnel are civilians.

(i) Except as provided in paragraph (b)(3)(ii) of this clause, and in accordance with
force when use of such force reasonably appears necessary to execute their security
mission to paragraph (i)(3) of this clause, contractor personnel are only authorized to use
deadly force in self defense.

(i) Contractor personnel performing security functions are also authorized to use
deadly protect assets/persons, consistent with the terms and conditions contained in the
contract or with their job description and terms of employment.

(4) Service performed by contractor personnel subject to this clause is not active duty or
service under 38 U.S.C. 106 note.

(c) Support. Unless specified elsewhere in the contract, the Contractor is responsible for all
logistical and security support required for contractor personnel engaged in this contract.

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall
ensure that its personnel in the USCENTCOM AOR are familiar with and comply with, all
applicable—

(1) United States, host country, and third country national laws;
(2) Treaties and international agreements;
(3) United States regulations, directives, instructions, policies, and procedures; and



(4) Force protection, security, health, or safety orders, directives, and instructions issued
by the Combatant Commander; however, only the Contracting Officer is authorized to modify
the terms and conditions of the contract.

(e) Preliminary personnel requirements. (1) Specific requirements for paragraphs (e)(2)(i)
through (e)(2)(vi) of this clause will be set forth in the statement of work, or elsewhere in the
contract.

(2) Before contractor personnel depart from the United States or a third country, and before
contractor personnel residing in the host country begin contract performance in the
USCENTCOM AOR, the Contractor shall ensure the following:

(i) All required security and background checks are complete and acceptable.

(ii) All personnel are medically and physically fit and have received all required
vaccinations.

(iii) All personnel have all necessary passports, visas, entry permits, and other
documents required for contractor personnel to enter and exit the foreign country, including
those required for in-transit countries.

(iv) All personnel have received theater clearance, if required by the Combatant
Commander.

(v) All personnel have received personal security training. The training must at a
minimum—

(A) Cover safety and security issues facing employees overseas;

(B) ldentify safety and security contingency planning activities; and

(C) ldentify ways to utilize safety and security personnel and other resources
appropriately.

(vi) All personnel have received isolated personnel training, if specified in the
contract. Isolated personnel are military or civilian personnel separated from their unit or
organization in an environment requiring them to survive, evade, or escape while awaiting
rescue or recovery.

(vii) All personnel who are U.S. citizens are registered with the U.S. Embassy or
Consulate with jurisdiction over the area of operations on-line at http://www.travel.state.gov.

(3) The Contractor shall notify all personnel who are not a local national or ordinarily
resident in the host country that—

(i) Such employees, and dependents residing with such employees, who engage in
conduct outside the United States that would constitute an offense punishable by
imprisonment for more than one year if the conduct had been engaged in within the special
maritime and territorial jurisdiction of the United States, may potentially be subject to the
criminal jurisdiction of the United States (see the Military Extraterritorial Jurisdiction Act of
2000 (18 U.S.C. 3261 et seq.);

(i) Pursuant to the War Crimes Act, 18 U.S.C. 2441, Federal criminal jurisdiction also
extends to conduct that is determined to constitute a violation of the law of war when
committed by a civilian national of the United States;


http://www.travel.state.gov/

(iii) Other laws may provide for prosecution of U.S. nationals who commit offenses on the
premises of United States diplomatic, consular, military or other Government missions
outside the United States (18 U.S.C. 7(9)).

(f) Processing and departure points. The Contractor shall require its personnel who are
arriving from outside the area of performance to perform in the USCENTCOM AOR to—

(1) Process through the departure center designated in the contract or
complete another process as directed by the Contracting Officer;

(2) Use a specific point of departure and transportation mode as directed by the
Contracting Officer; and

(3) Process through a reception center as designated by the Contracting Officer
upon arrival at the place of performance.

(g) Personnel data. (1) The Contractor shall enter, before deployment, or if already in the
USCENTCOM AOR, enter upon becoming an employee under this contract, and maintain
current data, including departure date, for all contractor personnel, including U.S. citizens,
U.S. legal aliens, third country nationals, and local national contractor personnel, who are
performing this contract in the USCENTCOM AOR. This requirement excludes—
e Personnel hired under contracts for which the period of performance is less than 30
days; and
e Embarked contractor personnel, while afloat, that are tracked by the Diary Message
Reporting System.

(2) The automated web-based system to use for this effort is the Synchronized
Predeployment and Operational Tracker (SPOT). Follow these steps to register in and use
SPOT:
(i) SPOT registration can be accomplished by either a Common Access Card or through
an Army Knowledge Online (AKO) account.
(i) In order to obtain an AKO account, the Contractor shall—
(A) Request the Contracting Officer or other Government point of contract to sponsor
its AKO guest account;
(B) Go to http://www.us.army.mil;
(C) Enter the AKO sponsor username; and
(D) After AKO registration, contact the sponsor to confirm registration.
(i) Registration in SPOT.
(A) Register for a SPOT account at https://iel.kc.us.army.mil/spotreqistration/.

(B) The customer support team must validate user need. This process may take 2
business days. Company supervisors will be contacted to determine the appropriate
level of user access.

(iv) Access to SPOT. Upon approval, all users will access SPOT at
https://iel.kc.us.army.mil/spotracker.

(v) SPOT Questions. Refer SPOT application assistance questions to the
Customer Support Team at 717-506-1358 or SPOT@technisource.com.



http://www.us.army.mil/
https://iel.kc.us.army.mil/spotregistration/
https://iel.kc.us.army.mil/spotracker
mailto:SPOT@technisource.com.

(8) The Contractor shall ensure that all employees in the database have a current DD Form
93, Record of Emergency Data Card, on file with both the Contractor and the designated
Government official. The Contracting Officer will inform the Contractor of the Government
official designated to receive the data card.

(h) Contractor personnel. The Contracting Officer may direct the Contractor, at its own
expense, to remove and replace any contractor personnel who fail to comply with or violate
applicable requirements of this contract. Such action may be taken at the Government’s
discretion without prejudice to its rights under any other provision of this contract, including
termination for default or cause.

(i) Weapons. (1) If the Contracting Officer, subject to the approval of the Combatant
Commander, authorizes the carrying of weapons—

(i) The Contracting Officer may authorize an approved Contractor to issue
Contractor-owned weapons and ammunition to specified employees; or

(i) The USACE Regional Security Officer may issue Government-furnished weapons
and ammunition to the Contractor for issuance to specified contractor employees.

(2) The Contractor shall provide to the Contracting Officer a specific list of personnel for
whom authorization to carry a weapon is requested.

(3) The Contractor shall ensure that its personnel who are authorized to carry weapons—

(i) Are adequately trained to carry and use them—
(A) Safely;
(B) With full understanding of, and adherence to, the rules of the use of force
issued by the Combatant Commander; and
(C) In compliance with applicable Department of Defense and agency policies,
agreements, rules, regulations, and other applicable law;

(i) Are not barred from possession of a firearm by 18 U.S.C. 922; and

(iii) Adhere to all guidance and orders issued by the Combatant Commander

regarding possession, use, safety, and accountability of weapons and ammunition.

(4) Upon revocation by the Contracting Officer of the Contractor’s authorization to
possess weapons, the Contractor shall ensure that all Government-furnished weapons and
unexpended ammunition are returned as directed by the Contracting Officer.

(5) Whether or not weapons are Government-furnished, all liability for the use of any
weapon by contractor personnel rests solely with the Contractor and the Contractor
employee using such weapon.

(j) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses
to operate all vehicles or equipment necessary to perform the contract in the area of
performance.
(k) Military clothing and protective equipment. (1) Contractor personnel are prohibited from
wearing military clothing unless specifically authorized by the Combatant Commander. If
authorized to wear military clothing, contractor personnel must wear distinctive patches, arm
bands, nametags, or headgear, in order to be distinguishable from military personnel,
consistent with force protection measures.

(2) Contractor personnel may wear specific items required for safety and security,
such as ballistic, nuclear, biological, or chemical protective equipment.
(I) Evacuation. (1) If the Chief of Mission or Combatant Commander orders a mandatory
evacuation of some or all personnel, the Government will provide to United States and third



country national contractor personnel the level of assistance provided to private United
States citizens.

(2) Inthe event of a non-mandatory evacuation order, the Contractor shall maintain
personnel on location sufficient to meet contractual obligations unless instructed to evacuate
by the Contracting Officer.

(m) Personnel recovery. In the case of isolated, missing, detained, captured or abducted
contractor personnel, the Government will assist in personnel recovery actions in
accordance with DoD Directive 2310.2, Personnel Recovery.

(n) Notification and return of personal effects. (1) The Contractor shall be responsible for
notification of the employee-designated next of kin, and notification as soon as possible to
the U.S. Consul responsible for the area in which the event occurred, if the employee—

(i) Dies;
(i) Requires evacuation due to an injury; or
(iii) Is isolated, missing, detained, captured, or abducted.

(2) The Contractor shall also be responsible for the return of all personal effects of
deceased or missing contractor personnel, if appropriate, to next of kin.

(0) Mortuary affairs. Mortuary affairs for contractor personnel who die in the area of
performance will be handled in accordance with DoD Directive 1300.22, Mortuary Affairs
Policy.

(p) Changes. In addition to the changes otherwise authorized by the Changes clause of
this contract, the Contracting Officer may, at any time, by written order identified as a change
order, make changes in place of performance or Government-furnished facilities, equipment,
material, services, or site. Any change order issued in accordance with this paragraph shall be
subject to the provisions of the Changes clause of this contract.

(q) Subcontracts. The Contractor shall incorporate the substance of this clause, including this
paragraph (q), in all subcontracts that require subcontractor personnel to perform in the

USCENTCOM AOR.

(End of clause)

CLAUSES INCORPORATED BY REFERENCE

52.246-12 Inspection of Construction AUG 1996

252.225-7040 Contractor Personnel Authorized to Accompany U.S.  JUN 2006
Armed Forces Deployed Outside the United States

252.232-7003 Electronic Submission of Payment Requests MAR 2007

CLAUSES INCORPORATED BY FULL TEXT

52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995)—EFARS

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced
Construction Contracts, materials delivered to the contractor at locations other than the site
of the work may be taken into consideration in making payments if included in payment



estimates and if all the conditions of the General Provisions are fulfilled. Payment for items
delivered to locations other than the work site will be limited to: (1) materials required by the
technical provisions; or (3) materials that have been fabricated to the point where they are
identifiable to an item of work required under this contract.

(b) Such payment will be made only after receipt of paid or receipted
invoices or invoices with canceled check showing title to the items in the prime contractor
and including the value of material and labor incorporated into the item.

(End of clause)

52.000-4105
*DBA SUPPLEMENTAL INSURANCE**

DO NOT add a separate line item for the DBA Supplemental Insurance. DBA Supplemental
Insurance Must be allocated based on the Labor Cost for each line item. Your Proposal
may be considered Non-Responsive if you fail to comply with the directions above.

(2) WORKERS COMPSENSATION INSURANCE (DEFENSE BASE ACT) -
SERVICES (APR 2007)

(a) This clause supplements FAR Clause 52.228-3

(b) The contractor agrees to procure Defense Base Act (DBA) insurance
pursuant to the terms of the contract between the U.S. Army Corps of
Engineers (USACE) and CNA/Continental Insurance Company unless the
contractor has a DBA self-insurance program approved by the Department
of Labor. The contractor shall submit a copy of the Department of Labor’s
approval to the contracting officer upon contract award. The current rate
under the USACE contract is $3.50 per $100 of compensation for services.

(c) The contractor agrees to insert a clause substantially the same as the one
in all subcontracts to which DBA is applicable. Subcontractors shall be
required to insert a similar clause in any of their subcontracts subject to the
DBA.

(d) Should the rates for DBA insurance coverage increase or decrease during
the performance of this contract, USACE shall modify the contract
accordingly. However, the revised rates will not be applicable until the
Contractor’s or Subcontractor’s DBA Insurance policy is due to be renewed.

(e) Premiums will be reimbursed only if coverage is purchased
through the USACE DBA Pilot Program administered by CNA
Insurance and their Managing Broker, Rutherfoord
International.

(End of clause)



52.000-4106 DEFENSE BASE ACT INSURANCE RATES - LIMITATION -
FIXED-PRICE (APR 2007)

(a) The U.S. Army Corps of Engineers (USACE) has entered into a contract
with CAN/Continental Insurance Company to provide all Defense Base Act
(DBA) insurance to USACE contractors at a contracted rate. The rates for this
insurance are as follows:

Services @ $3.50 per $100 of compensation; or

Construction @ $7.25 per $100 of compensation.

(b) Bidders/Offerors should compute the total compensation (direct salary plus
differential, but excluding per diem, housing allowance and other miscellaneous post
allowances) to be paid to employees who will be covered by DBA insurance and the cost
of DBA totals in the spaces provided for the base period and whatever extension there
may be thereafter, if applicable.

(1) Compensation of Covered Employees:

(2) Defense Base Act Insurance Costs:

(3) Total Cost:

(c) Bidders/Offerors shall include a statement as to whether or not local
nationals or third country nationals will be employed on the resultant contract.

(d) CNA Insurance is utilizing Rutherfoord International as their managing
Broker. The primary POC is the USACE DBA Program Administrator is Ramoan Jones,
(703)813-6571 ramoan.jones@rutherfoord.com. The alternate POC is Sara Payne, Senior
Vice President, (703)813-6503 sara.payne@rutherfoord.com.

Your insurance should be applied to each line item as they pertain to labor cost for
that line item.

Do not add a separate line item for DBA insurance, if you do your bid may be
considered as non-responsive.

52 CNA Insurance — Contractor — Insurance Carrier
52.00 Roger Ellickson (312) 822-4395 Roger.ellickson@cna.com

The Continental Insurance Co.
Roger Ellickson

DBA CNA Insurance

333 S. Wabash Avenue


mailto:ramoan.jones@rutherfoord.com
mailto:sara.payne@rutherfoord.com
mailto:Roger.ellickson@cna.com

Chicago, IL 60685-1809

e Rutherfoord International — Insurance Broker
— James Walczak (703) 813-6544 jim.walczak@rutherfoord.com

Rutherfoord International

James Walczak

5500 Cherokee Avenue, Suite 300
Alexandria, VA 22312



Economic Surveillance- Section |

SAFETY EXPOSURE REPORT
(USACE Supplement 1 to AR 385-40)

DATE

INSTRUCTIONS

FROM AED:

This report is due to the Contracting Officers Representative (COR) no later than the 25th of each month.
Contractor progress payments will not be processed until this report has been submitted.

Be sure to include the compl ete Contract Number including task order number.

[] RESIDENT ENGINEER
[ ] PROJECT ENGINEER
[ ] PROJECT MANAGER

TO AED:

SAFETY & OCCUPATIONAL HEALTH OFFICE

SIGNATURE

PRIME CONTRACTOR NAME

SUB-CONTRACTORSNAME

CONTRACT NUMBER AND SHORT TITLE:

SITE LOCATION (nearest city and provinceor latitude and longitude)

MANHOURSTHISMONTH MONTH TOTAL MANHOURSYEAR TO DATE
Prepared by (TYPE NAME and TITLE) SIGNATURE

CERTIFIED CONTRACTOR PROJECT SIGNATURE

MANAGER




Economic Surveillance-Section Il

INJURY AND ILLNESSLOG
(USACE Supplement 1 to AR 385-40)

DATE:

CONTRACT NUMBER AND SHORT TITLE:

This report is due to the Contracting Officers Representative (COR) no later than the 25th of each month.
Contractor progress payments will not be processed until this report has been submitted.

Attach an additional sheet if more space is needed.

List all recordableinjury cases during the month where medical treatment was administered.

Name

Typelnjury

Dateof Injury

Date ENG Form 3394
Submitted to COR

QW IN|F

1% Aid cases during the month. List all non-recordableinjurieswherefirst aid was administered.

Name

Typelnjury

Dateof Injury

Return to
Duty

Remarks

Blo|o|N(o|a|sw N e

H
H

12

13

14

15

16

17




Economic Surveillance-Section Il

ECONOMIC ANALYSISREPORT DATE:

CONTRACT NUMBER AND SHORT TITLE:

SITE LOCATION (nearest city and provinceor latitude and longitude)

o |

Supervisory

aaaaaaaaaa

Expenditures (include Prime and Subcontractor s)

//////////////////////////// Local Expenditures (US$) per Month | Internat jonal Expenditures (USS) per Month

Life Support

Building Materials

Equipment

Security




Al 22.1

Al 22.1 Prohibition Against Human Trafficking, Inhumane Living
Conditions, and Withholding of Employee Passports (5 Nov 07)

All contractors (“contractors” herein below includes subcontractors at all tiers) are reminded
of the prohibition contained in Title 18, United States Code, Section 1592, against knowingly
destroying, concealing, removing, confiscating, or possessing any actual or purported
passport or other immigration document, or any other actual or purported government
identification document, of another person, to prevent or restrict or to attempt to prevent or
restrict, without lawful authority, the person’s liberty to move or travel, in order to maintain
the labor or services of that person, when the person is or has been a victim of a severe
form of trafficking in persons.

Contractors are also required to comply with the following provisions:

1) Contractors shall only hold employee passports and other identification documents
discussed above for the shortest period of time reasonable for administrative processing
purposes.

2) Contractors shall provide all employees with a signed copy of their employment contract,
in English as well as the employee’s native language that defines the terms of their
employment/compensation.

3) Contractors shall not utilize unlicensed recruiting firms, or firms that charge illegal
recruiting fees.

4) Contractors shall be required to provide adequate living conditions (sanitation, health,
safety, living space) for their employees. Fifty square feet (50 sf) is the minimum acceptable
square footage of personal living space per employee. Upon contractor’s written request,
contracting officers may grant a waiver in writing in cases where the existing square footage
is within 20% of the minimum, and the overall conditions are determined by the contracting
officer to be acceptable. A copy of the waiver approval shall be maintained at the respective
life support area.

5) Contractors shall incorporate checks of life support areas to ensure compliance with the
requirements of this Trafficking in Persons Prohibition into their Quality Control program,
which will be reviewed within the Government’s Quality Assurance process.

6) Contractors shall comply with international laws regarding transit/exit/entry procedures,
and the requirements for work visas. Contractors shall follow all

Host Country entry and exit requirements.

Contractors have an affirmative duty to advise the Contracting Officer if they learn of their
employees violating the human trafficking and inhumane living conditions provisions
contained herein. Contractors are advised that contracting officers and/or their
representatives will conduct random checks to ensure contractors and subcontractors at all
tiers are adhering to the law on human trafficking, humane living conditions and withholding
of passports.



The contractor agrees to incorporate the substance of this clause, including this paragraph,
in all subcontracts under his contract.

(End)

Al 25.2

Al 25.2 Fitness for Duty and Limits on Medical / Dental Care in
Iraq and Afghanistan (5 Nov 07)

The contractor shall perform the requirements of this contract notwithstanding the
fitness for duty of deployed employees, the provisions for care offered under this section,
and redeployment of individuals determined to be unfit. The contractor bears the
responsibility for ensuring all employees are aware of the conditions and medical treatment
available at the performance. The contractor shall include this information and requirement
in all subcontracts with performance in the theater of operations.

The contractor shall not deploy an individual with any of the following conditions
unless approved by the appropriate CENTCOM Service Component (ie. ARCENT, CENTAF,
etc.) Surgeon: Conditions which prevent the wear of personal protective equipment,
including protective mask, ballistic helmet, body armor, and chemical/biological protective
garments; conditions which prohibit required theater immunizations or medications;
conditions or current medical treatment or medications that contraindicate or preclude the
use of chemical and biological protectives and antidotes; diabetes mellitus, Type | or Il, on
pharmacological therapy; symptomatic coronary artery disease, or with myocardial infarction
within one year prior to deployment, or within six months of coronary artery bypass graft,
coronary artery angioplasty, or stenting; morbid obesity (BMI >/= 40); dysrhythmias or
arrhythmias, either symptomatic or requiring medical or electrophysiologic control;
uncontrolled hypertension, current heart failure, or automatic implantable defibrillator;
therapeutic anticoagulation; malignancy, newly diagnosed or under current treatment, or
recently diagnosed/treated and requiring frequent subspecialist surveillance, examination,
and/or laboratory testing; dental or oral conditions requiring or likely to require urgent dental
care within six months’ time, active orthodontic care, conditions requiring prosthodontic care,
conditions with immediate restorative dentistry needs, conditions with a current requirement
for oral-maxillofacial surgery; new onset (< 1 year)) seizure disorder, or seizure within one
year prior to deployment; history of heat stroke; Meniere’s Disease or other
vertiginous/motion sickness disorder, unless well controlled on medications available in
theater; recurrent syncope, ataxias, new diagnosis (< 1year) of mood disorder, thought
disorder, anxiety, somotoform, or dissociative disorder, or personality disorder with mood or
thought manifestations; unrepaired hernia; tracheostomy or aphonia; renalithiasis, current;
active tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter placement;
requirement for medical devices using AC power; HIV antibody positivity; psychotic and
bipolar disorders. (Reference: Mod 8 to USCENTCOM Individual Protection and



Individual/Unit Deployment Policy, PPG-Tab A: Amplification of the Minimal Standards of
Fitness for Deployment to the CENTCOM AOR).

In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-
1038, DoD PGl 225.74), resuscitative care, stabilization, hospitalization at Level IlI
(emergency) military treatment facilities and assistance with patient movement in
emergencies where loss of life, limb or eyesight could occur will be provided. Hospitalization
will be limited to emergency stabilization and short-term medical treatment with an emphasis
on return to duty or placement in the patient movement system. Subject to availability at the
time of need, a medical treatment facility may provide reimbursable treatment for emergency
medical or dental care such as broken bones, lacerations, broken teeth or lost fillings.

Routine and primary medical care is not authorized. Pharmaceutical services
are not authorized for routine or known prescription drug needs of the individual.
Routine dental care, examinations and cleanings are not authorized.

Notwithstanding any other provision of the contract, the contractor shall be liable for
any and all medically-related services or transportation rendered. In accordance with
OUSD(C) Memorandum dated January 4, 2007, the following reimbursement rates will be
charged for services at all DoD deployed medical facilities. These rates are in effect until
changed by DoD direction.

Inpatient daily rate: $1,918.00. Date of discharge is not billed unless the patient is
admitted to the hospital and discharged the same day.

Outpatient visit rate: $184.00. This includes diagnostic imaging,
laboratory/pathology, and pharmacy provided at the medical facility.

(End)

Al 25.3
Al 25.3 Compliance with Laws and Regulations
(5 Nov 07)

The Contractor shall comply with, and shall ensure that its personnel and its
subcontractors and subcontractor personnel at all tiers obey all existing and future U.S. and
Host Nation laws, Federal or DoD regulations, and Central Command orders and directives
applicable to personnel in Iraq and Afghanistan, including but not limited to USCENTCOM,
Multi-National Force and Multi-National Corps fragmentary orders, instructions and
directives.

Contractor employees performing in the USCENTCOM Area of Operations are under
the jurisdiction of the Uniform Code of Military Justice (UCMJ). Under the UCMJ, U.S.
commanders may discipline contractor employees for criminal offenses. Contractors shall
advise the Contracting Officer if they suspect an employee has committed an offense.



Contractors shall not permit an employee suspected of a serious offense or violating the
Rules for the Use of Force to depart Iraq or Afghanistan without approval from the senior
U.S. commander in the country.

(End)

Al 26.6

Al 26.6 Afghanistan “Afghan First” Program Implementation.
Projected Afghan and Third Country National (TCN) Employment
(5 Nov 07)

The vendor/offeror is required to identify, as outlined below, the total projected number of
Afghans and TCNs that will be directly employed in the performance of this contract.
Employment is the total number of Afghan or TCN persons expected to be on the payroll
(contractors and subcontractors at all tiers) employed full or part time receiving pay during
the life of the contract. Third Country Nationals (TCNs) are defined as individuals who are
citizens of a country other than Afghanistan or a Coalition country.

Is your company an Afghan-owned Company: Yes _ No __ . Ifyes, the % of Afghan
ownership is:

Total Employed by your Company :

Total Afghan citizens Employed by your Company:

Total Foreign citizens Employed by your Company :

Value of Subcontracts for this Contract:

Value of Subcontracts for this Contract to Afghan-owned Companies:

Value of Subcontracts for this Contract to Foreign-owned Companies:

Number of Afghanistan citizens to receive training under this Contract:

(End)

SECTION 01010

SECTION 01010
SCOPE OF WORK

1. GENERAL
This project consists of construction for new metal roofs for five (5) existing resident quarters
within Qalaa House Compound, Kabul, Afghanistan. Refer to Appendix A the site location.

The project is defined as the design, material, labor, and equipment to construct new metal
standing seam roofs for five existing two-story buildings. The work within this contract shall



meet and be constructed in accordance with current U.S. design and International Building
Codes (IBC).

1.1 ENGLISH LANGUAGE REQUIREMENT

All information shall be presented in English. The Contractor shall have a minimum of one
English-speaking representative to communicate with the COR at all times when work is in
progress.

1.2 SUBMITTALS

Submittals and a Submittal Register are required as specified in Section 01335 of the Basic
Contract.

1.3 COST ESTIMATE

The contractor shall prepare a parametric construction cost estimate for AED Engineering
data collection purposes. The contractor shall prepare a thorough, well-supported, estimate
reflecting the final design features, construction schedule and conditions, and any
construction phasing requirements.

1.4 CQM TRAINING REQUIREMENT

Before project construction begins, the Contractor’s Quality Control Manager is required to
have completed the U.S. Army Corps of Engineers CQM course, or equivalent. The
Construction Trades Training Center (CTTC) in Jalalabad, Afghanistan provides a course
that satisfies the requirement. Courses are offered at regular intervals. For enrollment and
course information contact CTTC at the following:

Mhd. Haris
e-mail: mharis@afghanreconstruction.org
Telephone: 0700 08 0602

Pervaiz
e-mail: adpzmuj@yahoo.com
Telephone: 0700 61 3133

2. LOCATION
The project site is located in Qalaa House Compound, USACE-AED, Kabul,
Afghanistan.

3. SUMMARY OF WORK

3.1 CONTRACTOR REQUIREMENTS

The contractor shall construct the facilities in accordance with the requirements stated in
Section 01015: TECHNICAL REQUIREMENTS. Refer to attachment following this section


mailto:mharis@afghanreconstruction.org
mailto:adpzmuj@yahoo.com

for more specifics for required spaces. The construction work shall include but not be limited
to that shown within attached table and described herein.

4. BASE BID

Existing Roof Areas: Total 1,371 square meter of the building footprint. Each roof
area is larger than building footprint specified as described below;

a. PHASE |: Bldg 200 (Hope House); 2 story, 12.1 x 17.1 m, Footprint: 207 square
meters, conex boxes with metal deck roof with steel trusses.

b. PHASE Il: Bldg 128 (Peace House); 2 story, 12.1 x 46.2 m, Footprint: 559 square
meters, conex boxes with standing seam sheet metal roof with steel trusses.

c. PHASE Ill: Bldg 110 (Freedom House); 2 story, 12.1 x 19.5 m, Footprint: 236 square
meters, conex boxes with metal deck roof with steel trusses.

d. PHASE IV: Bldg 111 (Independence House); 3 story, 12.1 x 19.5 m, Footprint: 236
square meters, conex boxes with corrugated sheet metal roof with steel trusses.

e. PHASE V: Bldg 122 (Journey House); 2 story, 2.4 x 49.4 m + 1.8 x 7.9 m, Footprint:
133 square meters, conex boxes with corrugated sheet metal roof with steel trusses.

See Appendix B for typical building section.

4.1.1 GENERAL REQUIREMENTS

All requirements set forth in the Scope of Work, but not included in the Technical
Requirements, shall be considered as set forth in both, and vice versa.

The construction work shall include but not be limited to the following sub-paragraphs:

e Basic materials shall include galvanized iron sheet roofing, plywood, sandbags, tar
paper, and fasteners.

e Provide complete weather protection, safe working environment, and safety to all
occupants during the construction.

e Clean the project site daily and dispose construction debris off of the Government
property.

5. LIFE SAFETY

e All work shall be performed in compliance with Safety and Health Requirements
Manual, EM-385-1-1, and other applicable Codes.

e All contract workers shall be always fully protected from falling off of high working
area during the construction.



5.1 COMPLETION OF WORK

All work required under this contract shall be completed within 120 calendar days
including Government review time from Notice to Proceed for site work.

6. REFERENCES
Refer to Section 01015 for required references.

-- End of Section --

SECTION 01015

SECTION 01015
TECHNICAL REQUIREMENTS

7. GENERAL

1.1 The Contractor's construction must comply with technical requirements contained
herein. The Contractor shall provide construction using the best blend of cost, construction
efficiency, system durability, ease of maintenance and environmental compatibility.

1.2 These design and product requirements are minimum requirements. The Contractor
is encouraged to propose alternate design or products (equipment and material) that are
more commonly used in the region; will be equally or more cost effective or allow for more
timely completion, but furnish the same system durability, ease of maintenance and
environmental compatibility. The Contractor will be required to submit information as
requested by the Contracting Officer to make a comparison of the proposed alternate. All
variations must be approved by the Contracting Officer.

1.3 ASBESTOS CONTAINING MATERIALS

Asbestos containing material (ACM) shall not be used in the design and construction of this
project. If no other material is available which will perform the required function or where the
use of other material would be cost prohibitive, a waiver for the use of asbestos containing
materials must be obtained from the Contracting Officer.

1.4 SAFETY

1.4.1 Activity Hazard Analysis (AHA) briefings

a. Activity Hazard Analysis's shall be prepared in accordance with the Corps of Engineers
Safety and Health Requirements Manual, EM 385-1-1.

b. Safety requirements (or alternatives) that will either eliminate the identified hazards,
mitigate or control them to reduce the associated risks to an acceptable level will be



developed. The adequacy of the operational and support procedures that will be
implemented to eliminate, control, or abate identified hazards or risks will then be
evaluated and a second risk assessment completed to verify that a satisfactory safety
level has been achieved.

c. Confined Space Entry: The contractor shall provide a proper ventilation and light at
working area (attic space) for his or her workers during the construction.

d. Fall Protection Safety: The work areas are high from ground. All contract workers shall
be always fully protected from falling off the high working area during the construction in
compliance with the applicable codes.

1.4.2 Notification of Noncompliance

The Contracting Officer will notify the Contractor of any detected noncompliance with the
foregoing requirements. The Contractor shall take immediate corrective action after receipt
of such notice. Such notice, when delivered to the Contractor at the work site, shall be
deemed sufficient for the purpose of notification. If the Contractor fails or refuses to comply
promptly, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall make no part of the time
lost due to such stop orders the subject of claim for extension of time or for excess costs or
damages.

1.5 LIMITATION OF WORKING SPACE

The Contractor shall, except where required for service connections or other special
reason(s), confine his operations strictly within the boundaries of the site. Workmen will not
be permitted to trespass on adjoining property. Any operations or use of space outside the
boundaries of the site shall be by arrangement with all interested parties. It must be
emphasized that the Contractor must take all practical steps to prevent his workmen from
entering adjoining property and in the event of trespass occurring the Contractor will be held
entirely responsible.

1.6 TEMPORARY STRUCTURES

The Contractor shall erect suitable temporary fences, lighting, and necessary structures to
safeguard the site, materials and plant against damage or theft and for the protection of the
general public and shall adequately maintain the same throughout the course of the
contract.

1.7 SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be the responsibility of
the contractor.

1.8 TECHNICAL REQUIREMENTS

e The Contractor shall survey the resident quarters. All roof areas are larger than



the footprint specified.

e All materials approved shall become standardized material to be used throughout
the facilities under contract. Different sub-contractors shall not use different
materials or standards under the contract.

« Intent of the project is to meet the requirements of applicable Codes and
Standards, and if possible use locally procured materials and labor to the
maximum extent possible.

e Conflicts between criteria shall be brought to the attention of the Contracting
Officer for resolution. In such instances, the Contractor shall furnish all available
information with justification to the Contracting Officer.

e These product requirements are minimum requirements. The Contractor is
encouraged to propose alternate products (equipment and material) that are more
commonly used in the region; will be equally or more cost effective or allow for
more timely completion, but furnish the same system durability, ease of
maintenance and environmental compatibility.

e The Contractor will be required to submit information as requested by the
Contracting Officer to make a comparison of the proposed alternate. All variations
must be approved by the Contracting Officer.

1.9SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be the
responsibility of the prime contractor.

1.10 LIST OF CODES AND TECHNICAL CRITERIA:

1.10.1 The following codes and technical criteria and those referenced therein shall be
required for this project. References within each reference below shall be required
and adhered to. This list is not exhaustive and is not necessarily complete.

- IBC - International Building Codes, 2003 and its referenced codes including:

1.10.2 The publications to be taken into consideration shall be those of the most recent
editions. Standards other than those mentioned above may be accepted if the
standards chosen are internationally recognized and meet the minimum requirements
of the specified standards. The Contractor shall be prepared to submit proof of this if
requested by the Contracting Officer.

1.11 ENVIRONMENTAL PROTECTION
1.11.1 Applicable regulations

The Contractor shall comply with all Host Nation laws, rules, regulations, or standards
concerning environmental pollution control and abatement with regard to discharge of
liquid waste into natural streams or manmade channels. The contractor shall review
host nation and U.S. Government environmental regulations with the contracting
officer prior to design and discharge of any liquid wastes into natural streams or
manmade channels.



1.11.2 Notification

The Contracting Officer will notify the Contractor in writing of any observed non-
compliance with the foregoing provisions. The Contractor shall immediately take
corrective action. If the Contractor fails or refuses to promptly take corrective action,
the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. No extension of time or damages will
be awarded to the Contractor unless it was later determined that the Contractor was
in compliance.

1.11.3 Spillages

Measures shall be taken to prevent chemicals, fuels, oils, greases, bituminous
materials, waste washings, herbicides and insecticides, and construction materials
from polluting the construction site and surrounding area.

1.11.4 Disposal

Disposal of any materials, wastes, effluents, trash, garbage, oil, grease, chemicals,
etc., shall be taken to a dumpsite off site and subject to the approval of the
Contracting Officer. Burning at the project site for the disposal of refuse and debris
will not be permitted.

2 ARCHITECTURAL REQUIREMENTS

Requirements under the Scope of Work (SOW), Appendix, other disciplines of this
Section 01015 and related Contract Documents are integral part of Architectural
works and vice versa.

2.1 ROOF WORK REQUIREMENTS

The site plan and location of each building are specified in Appendix A, site plan. The
new roofing requirements are specified below; See Appendix B, Building Section.

2.1.1 Clean all roof area (top level of existing metal roof and attic area below) and dispose
the debris off of Government property.

2.1.2 Place a single layer of sandbag in flat to cover the whole attic/ceiling area. One
sandbag contains approximately 8 kg of dry sand and the thickness of layer shall be
approximately 7 cm.

2.1.3 Place %" thick (20 mm) plywood sheathing (exterior grade) on existing metal roofing
and attach the plywood to metal panel with bolt and nut (with washer at both sides) at
approximately every 60 cm by 60 cm each way. The washer and nut shall be 4 mm
diameter (3/16 inch) and be round headed. All bolts, nuts and washers shall be
galvanized and NOT dissimilar metals as to create galvanic corrosion.

2.1.4 Place tar paper (20# grade) on the sheathing.
2.1.5 Provide and secure standing seam metal roof system over plywood sheathing.

2.1.6 Repair or replace all damaged parts by the contractor (roof frames, roof overhang,
fascia, gutter, rain leader, and downspout, etc.).

2.1.7 Apply exterior finishes to match existing adjacent area.



2.2 ROOFING & WEATHERPROOFING
2.2.1 Sloped Roofs

22111

22112

22113

22114

22115

22116

All new roofing shall be standing seam metal roofing, see Section 01010 for
buildings. Roofing system shall include all edge, ridge, and penetration flashings
necessary for a watertight installation. Provide continuous soffit and ridge vents
meeting the venting requirements of the IBC Code. Roof slopes shall be
continuous to the perimeter of the building, without interior valleys or depressions
where ponds can form.

Roof Panels: Panels shall be a minimum of 0.85 mm (22 GA) standing seam
metal. Length of sheet shall be sufficient to cover the entire length of any
unbroken roof slope when such slope is 9000 mm or less. When length of run
exceeds 9000 mm and panel splices are provided, each sheet in the run shall
extend over three of more supports. Sheets longer than 9000 mm may be
furnished if approved by the Contracting Officer. Width of sheets shall provide not
more than 450 mm of coverage in place. SSMRS with roofing panels greater than
300 mm in width shall have standing seams rolled during installation by an
electrically driven seaming machine. Height of standing seams shall be not less
than 60 mm. All sheets shall be cut in the shop to correspond to the roof slope and
may have a horizontal joint at the eave line.

Steel sheet Panels: Zinc-coated steel conforming to ASTM A 446, G 90 coating
designation. Panels shall be 0.85 mm (22 GA). The final coating for aluminum,
galvanized steel or aluminized steel shall be a factory-applied.

Performance Standards: SSMRS shall be tested for wind uplift resistance in
accordance with ASTM E 1592. The uplift resistance of the SSMRS shall be
established as indicated in the “STANDARD TEST METHOD FOR STRUCTURAL
PERFORMANCE OF SSMRS BY UNIFORM STATIC AIR PRESSURE
DIFFERENCE”. The SSMRS design shall be adequate for uplift if the established
allowable pressure from testing causes no failure as defined in the Corps of
Engineers’ STANDARD TEST METHOD FOR STRUCTURAL PERFORMANCE
OF SSMRS BY UNIFORM STATIC AIR PRESSURE DIFFERENCE. Testing to
ultimate capacity is not required.

Roofing Accessories: Accessories shall be furnished with the Standing Seam
Metal Roof System. Flashing, gutters, fascias, trim, metal closure strips, caps, and
similar metal accessories shall be not less than the minimum thickness specified
for roofing panels. Exposed metal accessories shall be finished to match the
panels furnished. Molded closure strips shall be closed-cell or solid-cell synthetic
rubber, neoprene, or polyvinyl chloride; premolded to match configuration of the
covering and shall not absorb or retain water. Thermal spacer blocks and other
thermal barriers at concealed clip fasteners shall be as recommended by the
manufacturer.

Fasteners:

e Concealed fasteners for steel roof panels shall be zinc-coated steel, aluminum,
corrosion resisting steel, or nylon capped steel, type and size specified below
or as otherwise approved for the applicable requirements. Concealed fasteners
for aluminum roof panels shall be aluminum or corrosion resisting steel.



2.21

2.2.1

2.2.1

2.2.1

2.2.1

2.2.1

2.2.1

2.2.1
2.2.1

2.2.1

A7
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Fasteners for structural connections shall provide both tensile and shear
strength of not less than 350 kilograms per fastener.

e [asteners for accessories shall be the manufacturer's standard.

e Screws: Screws shall be as recommended by the manufacturer to meet the
strength design requirements of the panels.

o Bolts: Bolts shall be not less than 6 mm diameter, shouldered or plain shank as
required, with locking washers and nuts.

o Structural Blind Fasteners: Blind screw-type expandable fasteners shall be not
less than 6 mm diameter. Blind rivets shall be 0.28 mm minimum diameter.

Sealant: Except as stated below, sealants shall be elastomeric type containing no
oil or asphalt. Exposed sealant shall cure to a rubber-like consistency. All sealants
shall be the non-hardening type. Roof panel standing seam ribs shall have
continuous sealant that is factory installed.

Gaskets and Insulating Compounds: Gaskets and insulating compounds shall be
non-absorptive and suitable for insulating contact points of incompatible materials.
Insulating compounds shall be non-running after drying.

Sub-purlins: Sub-purlins, when required by the system design, shall be formed
from steel sheet as standard with the manufacturer. The uncoated thickness may
be a minimum of 1.5 mm if bolts or structural blind fasteners are used for
attachment of the concealed anchor clips to the sub purlins.

.1.10Vapor Retarder: Vapor retarder material shall be polyethylene sheeting

conforming to the requirements of ASTM D 4397. A fully compatible tape shall be
provided which has equal or better water vapor control characteristics than the
vapor retarder material. A general-purpose tape, which has some resiliency and
cushioning abilities, shall also be provided.

.1.11EPDM Rubber Boots: Flashing devices around pipe penetrations shall be flexible,

one-piece devices molded from weather-resistant EPDM rubber. Rubber boot
material shall be as recommended by the manufacturer. The boots shall have
base rings made of stainless steel that conform to the contours of the roof panel to
form a weather-tight seal.

.1.12Gutters and Downspouts: The contractor shall repair gutters and downspout that

are damaged by the contractor with 0.85 MM (22 GA) galvanized iron sheet.

.1.13Warranties: The SSSMR system shall be warranted as outlined below. Any

emergency temporary repairs conducted by the owner shall not negate the
warranties. Such warrantees shall start upon final acceptance of the work.

.1.14Contractor's Weather Tightness Warranty:
.1.15The SSSMR system shall be warranted by the Contractor on a no penal sum

basis for a period of five years against material and workmanship deficiencies;
system deterioration caused by exposure to the elements and/or inadequate
resistance to specified service design loads, water leaks, and wind uplift damage.

.1.16 The SSSMR system covered under this warranty shall include the entire roofing

system including, but not limited to, the standing seam metal roof panels,
fasteners, connectors, roof secured components, and assemblies tested and
approved in. In addition, the system shall consist of panel finishes, slip sheet,



insulation, vapor retarder, all accessories, components, and trim and all
connections with roof panels. This includes roof penetration items such as vents,
curbs, and skylights; gutters and downspouts; eaves, ridge, hip, valley, rake,
gable, wall, or other roof system flashings installed and any other components
specified within the contract to provide a weather tight roof system; and items
specified in other sections of the specifications that are part of the SSSMR
system.

2.2.1.1.17 All material and workmanship deficiencies, system deterioration caused by

exposure to the elements and/or inadequate resistance to specified design loads,
water leaks and wind uplift damage shall be repaired.

2.2.1.1.18This warranty shall warrant and cover the entire cost of repair or replacement,

including all material, labor, and related markups. The Contractor shall
supplement this warranty with written warranties from the installer and system
manufacturer, which shall be submitted along with Contractor's warranty; however,
the Contractor shall be ultimately responsible for this warranty.

2.2.2 Manufacturer's Material Warranties:

22211
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Contractor shall furnish, in writing, the following manufacturer's material warranties
which cover all SSSMR system components such as roof panels, anchor clips and
fasteners, flashing, accessories, and trim, fabricated from coil material.

A manufacturer's 2 year material warranty guaranteeing that all roof material
specified herein will not rupture, structurally fail, fracture, deteriorate, or become
perforated under normal design atmospheric conditions and service design loads.
Liability under this warranty shall be limited exclusively to the cost of either
repairing or replacing nonconforming, ruptured, perforated, or structurally failed
coil material.

A manufacturer's 20-year exterior material finish warranty on the factory finish
warranting that the finish, under normal atmospheric conditions at the site, will not
crack, peel, or delaminate; chalk in excess of a numerical rating of eight as
determined in ASTM D 4214 test procedures; or change color in excess of five
CIE or Hunter Lab color difference (delta E) units in accordance with ASTM D
2244, Liability under this warranty is exclusively limited to refinishing with an air-
drying version of the specified finish or replacing the defective coated material.

A roofing system manufacturer's 20-year system weather tightness warranty.

2.2.3 Submittal Requirements

Submittals are required for the following materials;

a. Roof Panel standing seam G

b. Bolt, Nut and Washer G

c. Plywood sheathing G

d. Tar Paper G

e. Sand bag materials- bag and sand G



-- End of Section--

SECTION 01060

SECTION 01060

SPECIAL CLAUSES

PART 1 GENERAL
1.1 PRE-CONSTRUCTION CONFERENCE
1.1.1 Schedule of Meeting

At the earliest practicable time, prior to commencement of the work, the Contractor and any
Subcontractors whose presence is necessary or requested, shall meet in conference with
representatives of the Contracting Officer to discuss and develop a mutual understanding
relative to the details of the administration and execution of this contract. This will include but
not necessarily be limited to the Contractor's Quality Control (CQC) Program, the
Contractors Accident Prevention Program, submittals, correspondence, schedule, access to
the work site, security requirements, interface requirements, temporary facilities and
services, hazards and risks, working after normal hours or on weekends or holidays,
assignment of inspectors, representations, special requirements, phasing, and other aspects
of this project that warrant clarification and understanding.

1.1.2 Meeting Minutes

It shall be the responsibility of the Contractors CQC System Manager to prepare detailed
minutes of this meeting and submit those minutes to the Contracting Officer for approval
within three (3) workdays. Any corrections deemed necessary by the Contracting Officer
shall be incorporated and resubmitted within two (2) calendar days after receipt. Upon
approval of the minutes by the Contracting Officer, the Contractor shall distribute the
minutes to all parties present or concerned.

1.2 AREA USE PLAN

The Contractor shall submit to the Contracting Officer, within ten (10) calendar days after
award of this contract, an Area Use Plan designating intended use of all areas within the
project boundaries. This plan shall include, but not necessarily be limited to the following: the
proposed location and dimensions of any area to be fenced and used by the Contractor;
construction plant and building installations/the number of trailers and facilities to be used;
avenues of ingress/egress to the fenced areas and details of the fence installation; drawings
showing temporary electrical installations; temporary water and sewage disposal
installations; material storage areas; hazardous storage areas. Any areas that may have to
be graveled shall also be identified. The plan shall also include a narrative description of the



building structural system, the site utility system and the office or administration facilities.
The Contractor shall also indicate if the use of a supplemental or other staging area is
desired. The Contractor shall not begin construction of the mobilization facilities prior to
approval by the Contracting Officer of the Area Use Plan described herein.

1.3 CONTRACTOR'S MOBILIZATION AREA

The Contractor will be permitted to use an area approved by the Contracting Officer within
the contract limits for operation of his construction equipment and plants, shops,
warehouses, and offices. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. The construction site shall be cleared of
construction debris and other materials and the area restored to its final grade.

1.3.1 Contractor's Temporary Facilities
1.3.1.1 General

All facilities within the Contractor's mobilization area shall be of substantial construction
suitable for the local weather conditions. Sanitary facilities shall meet the requirements of
Corps of Engineers, Safety and Health Requirements Manual EM 385-1-1. Local nationals
will not be granted any privileges under this contract.

1.3.1.2 Administrative Field Offices

The Contractor may provide and maintain administrative field office facilities within the
mobilization area at the designated site. Government office and warehouse facilities will not
be available to the Contractor's personnel.

1.3.1.3 Storage Area

The Contractor shall construct a temporary 1.8 meter (6 foot) high chain link fence around
trailers and materials. The fence shall include plastic strip inserts, colored green or brown,
so that visibility through the fence is obstructed. Fence posts may be driven, in lieu of
concrete bases, where soil conditions permit. Trailers, materials, or equipment shall not be
placed or stored outside the fenced area unless approved in writing by the Contracting
Officer.

1.3.1.4 Plant Communication

Whenever the Contractor has the individual elements of its plant so located that operation by
normal voice between these elements is not satisfactory, the Contractor shall install a
satisfactory means of communication, such as telephone or other suitable devices. If radio
communication is approved by Contracting Officer / installation security office, frequency
selection shall be approved by Contracting Officer to prevent interference with installation
operations. Such devices shall be made available for use by Government personnel.



1.3.1.5 Appearance of Mobilization Site Facilities and/or Trailers

Mobilization Site Facilities and/or Trailers utilized by the Contractor for administrative or
material storage purposes shall present a clean and neat exterior appearance and shall be
in a state of good repair. Trailers or other transportable structures which, in the opinion of
the Contracting Officer, require exterior painting or maintenance will not be allowed on the
construction site until such work or maintenance has been performed to the satisfaction of
the Contracting Officer.

1.3.1.6 Maintenance of Storage Area

Fencing shall be kept in a state of good repair and proper alignment. Should the Contractor
elect to traverse unpaved areas which are not established roadways with construction
equipment or other vehicles, such areas shall be covered with a layer of gravel as necessary
to prevent rutting and the tracking of soil onto paved or established roadways; gravel
gradation shall be at the Contractor's discretion.

1.3.1.7 Security Provisions

Adequate outside security lighting shall be provided at the Contractor's temporary facilities.
The Contractor shall be responsible for the security of its own facilities and equipment.

1.3.1.8 Sanitation

a. Sanitary Facilities: The Contractor shall provide portable sanitation facilities for the
Contractor’s use. The Contractor shall be responsible for maintaining such facilities at no
expense to the Government.

b. Trash Disposal: The Contractor shall be responsible for collection and disposal of trash
from the work areas and from the mobilization area. General construction debris and
demolition debris shall be collected and transported by the Contractor to a location
designated by the Government. Construction debris, waste materials, packaging material
and the like shall be removed from the work site daily. Loose debris capable of being
windblown, shall be immediately placed in sealed or covered containers to prevent it from
being blown onto taxiways or runways. Any dirt or soil that is tracked onto paved or surfaced
roadways shall be cleaned daily. Materials resulting from demolition activities that are
salvageable shall be stored within the fenced area described above. Stored material not
indoors, whether new or salvaged, shall be neatly stacked when stored.

1.3.1.9 Telephone

The Contractor shall make arrangements to install and pay all costs for telephone facilities
desired.

1.3.1.10 Restoration of Storage Area

Upon completion of the project and after removal of mobilization facilities, trailers, materials,



and equipment from within the fenced area, the fence shall be removed and will become the
property of the Contractor. Areas used by the Contractor for the storage of equipment or
material, or other use, shall be restored to the original or better condition. Gravel used to
traverse unpaved areas shall be removed and all such areas restored to their original
conditions.

1.3.2 Protection and Maintenance of Traffic

During construction the Contractor shall provide access and temporary relocated roads as
necessary to maintain traffic. The Contractor shall maintain and protect traffic on all affected
roads during the construction period except as otherwise specifically directed by the
Contracting Officer. Measures for the protection and diversion of traffic, including the
provision of watchmen and flagmen, erection of barricades, placing of lights around and in
front of equipment and the work, and the erection and maintenance of adequate warning,
danger, and direction signs, shall be as required by the Host Nation and base authorities
having jurisdiction. The traveling public shall be protected from damage to person and
property. The Contractor's traffic on roads selected for hauling material to and from the site
shall interfere as little as possible with base traffic. The Contractor shall investigate the
adequacy of existing roads and the allowable load limit on these roads. The Contractor shall
be responsible for the repair of any damage to roads caused by construction operations.

1.3.3 Temporary Project Safety Fencing and Barricades

The Contractor shall impose all measures necessary to limit public access to hazardous
areas and to ensure the restriction of workers to the immediate area of the construction and
mobilization site. The Contracting Officer may require in writing that the Contractor remove
from the work any employee found to be in violation of this requirement.

1.3.3.1 Barricades

Barricades shall be required whenever safe public access to paved areas such as roads,
parking areas or sidewalks is prevented by construction activities or as otherwise necessary
to ensure the safety of both pedestrian and vehicular traffic. Barricades shall be securely
placed, clearly visible with adequate illumination to provide sufficient visual warning of the
hazard during both day and night. Travel to and from the project site shall be restricted to a
route approved by the Contracting Officer.

1.4 RESPONSIBILITY FOR PHYSICAL SECURITY

Prior to mobilization, the Contractor shall submit his proposed means of providing project
security to prevent unauthorized access to equipment, facilities, materials and documents,
and to safeguard them against sabotage, damage, and theft. The Contractor shall be
responsible for physical security of all materials, supplies, and equipment of every
description, including property which may be Government-furnished or owned, for all areas
occupied jointly by the Contractor and the Government, as well as for all work performed.

1.5 DUST CONTROL



The Contractor shall be required to control objectionable dust in the work areas, access
roadways, and haul roads by means of controlled vehicle speeds or dust palliatives.
Vehicles transporting sand, gravel or other materials creating a dust problem shall be
covered, as directed by the Contracting Officer, or in accordance with local Laws, codes,
and regulations.

1.6 ELECTRICITY (CONTRACTOR PROVIDED)

Electrical service is not available for use under this contract; therefore all electric current
required by the Contractor shall be the responsibility of the Contractor, furnished at his own
expense. The Contractor shall provide diesel generators to meet his demand requirements.
Electricity required for final testing systems will be furnished by the Government. The
means of doing so, such as by temporary distribution systems, shall be the responsibility of
the Contractor. All temporary connections for electricity shall be subject to the approval of
the Contracting Officer and shall comply with Corps of Engineers manual EM 385-1-1
entitled Safety and Health Requirements Manual. All temporary lines shall be furnished,
installed, connected and maintained by the Contractor in a workmanlike manner satisfactory
to the Contracting Officer. Before final acceptance of systems, or facilities, all temporary
connections installed by the Contractor shall be removed at his expense in a manner
satisfactory to the Contracting Officer.

1.7 WORK OUTSIDE REGULAR HOURS

If the Contractor desires to carry on work outside regular base duty hours, or on holidays,
including the following U.S. holidays: New Year's Day, Martin Luther King Jr Birthday,
President’s Day, Memorial Day, Independence Day, Labor Day, Columbus Day, Veteran's
Day, Thanksgiving and Christmas, the Contractor shall submit an application to the
Contracting Officer. Due to reliance upon local national laborers and time off due to local
observances, there may be disruptions. Potentials dates are the following local
observances: National Islamic Holiday of Ashura, Ramadan (actual date varies — check with
local authorities). The Contractor shall allow ample time to enable satisfactory
arrangements to be made by the Government for inspecting the work in progress. At night,
exterior lighting shall be provided in conformance with EM-385-1-1 entitled "Safety and
Health Requirements Manual".

1.8 SCHEDULING OF WORK IN EXISTING FACILITIES

As soon as practicable, but in any event not later than thirty (30) calendar days after award
of this contract, the Contractor shall meet in conference with the Contracting Officer, or his
duly authorized representatives, to discuss and develop mutual understanding relative to the
scheduling of work in and access to the existing facilities where work has to be performed
under this contract, so that the Contractor's proposed construction schedule is coordinated
with the operating and security requirements of the installation.

1.9 CERTIFICATES OF COMPLIANCE



Any certificates required for demonstrating proof of compliance of materials with
specification requirements shall be executed in accordance with Section 01335 SUBMITTAL
PROCEDURES FOR CONSTRUCTION. Each certificate shall be signed by an official
authorized to certify in behalf of the manufacturing company involved and shall contain the
name and address of the Contractor, the project name and location, description and the
quantity of the items involved, and date or dates of shipment or delivery to which the
certificates apply. Copies of laboratory test reports submitted with certificates shall contain
the name and address of the testing laboratory and the date or dates of the tests to which
the report applies. Certification shall not be construed as relieving the Contractor from
furnishing satisfactory material.

1.10 ACCIDENT PREVENTION

The Contractor shall comply with all applicable Host Country laws and with such additional
measures as the Contracting Officer may find necessary in accordance with CONTRACT
CLAUSE 52.236-13 entitled ACCIDENT PREVENTION (NOV1991)-ALTERNATE 1 (APR
1984). Applicable provisions of the Corps of Engineers manual entitled Safety and Health
Requirements Manual EM 385-1-1 will be applied to all work under this contract. The
referenced manual may be obtained from the Contracting Officer at the jobsite or from the
Afghanistan Engineer District at Kabul, Afghanistan.

1.10.1 Accident Prevention Program

Within fifteen (15) days after award of this contract, and at least ten (10) days prior to the
accident prevention pre-work conference, four (4) copies of the Accident Prevention Plan
required by the CONTRACT CLAUSE 52.236-13 entitied ACCIDENT PREVENTION (NOV
1991)- ALTERNATE | shall be submitted for review by the Contracting Officer. The
Contractor shall not commence physical work at the site until the Accident Prevention Plan
(APP) has been reviewed and accepted by the Contracting Officer. The APP shall meet the
requirements listed in Appendix "A" of EM385-1-1. The program shall include the following:
TAC Form 61 " Accident Prevention Program Hazard Analysis (Activity Hazard Analysis)"
fully completed and signed by an executive officer of the company in block No. 13. The
Activity Hazard Analysis is a method in which those hazards likely to cause a serious injury
or fatality are analyzed for each phase of operations. Corrective action is planned in
advance, which will eliminate the hazards. An analysis is required for each new phase of
work. On large or complex jobs the first phase may be presented in detail with the submittal
of the Accident Prevention Plan rather than presenting the complete analysis. If the plan is to
be presented in phases, a proposed outline for future phases must be submitted as a part of
the initial Accident Prevention Plan submittal. Accident Prevention Plans will be reviewed for
timeliness and adequacy at least monthly with a signature sheet signed and dated
documenting that these reviews took place. Copy of company policy statement of Accident
Prevention and any other guidance as required by EM 385-1-1, Appendix A.

1.10.2 Ground Fault Circuit Interrupter (GFCI) Requirement — Overseas Construction

The Corps of Engineers Health and Safety Manual, EM 385-1-1, section 11.C.05.a. states:
"The GFCI device shall be calibrated to trip within the threshold values of 5 ma +/- 1 ma as



specified in Underwriters Laboratory (UL) Standard 943." A variance from USACE has been
granted allowing 10 ma, in lieu of 5 ma, for overseas activities that use 220 Volts (V)/50
hertz (Hz) electrical power.

1.10.3 Temporary Power - Electrical Distribution Boxes

EM 385-1-1 section 11.A.01.a. states, "All electrical wiring and equipment shall be a type
listed by a nationally recognized testing laboratory for the specific application for which it is
to be used." This includes temporary electrical distribution boxes. Locally manufactured
electrical boxes will not be allowed. Only manufactured electrical distribution boxes that
meet the European CE requirements, with 10 ma CE type GFCls installed shall be allowed.

Contractors shall:
a. Make no modifications that might void any CE or manufacturer certification.

b. Test the installed systems to demonstrate that they operate properly and provide the 10
ma earth leakage protection.

c. Ensure GFCls will have an integral push-to-test function. The testing shall be performed
on a regular basis.

d. Check that proper grounding is checked regularly and flexible cords, connectors, and
sockets inspected before each use.

1.11 HAZARDOUS MATERIALS

Should the Contractor encounter asbestos or other hazardous materials, during the
construction period of this contract, he shall immediately stop all work activities in the area
where the hazardous material is discovered. The Contractor shall then notify the Contracting
Officer; identify the area of danger; and not proceed with work in that area until given
approval from the Contracting Officer to continue work activities. Hazardous material is
considered to be asbestos, explosive devices, toxic waste, or material hazardous to health
and safety. The Contractor shall secure the area from daily traffic until it is safe to resume
normal activities.

1.12 TIME EXTENSIONS
1.12.1 General

This provision specifies the procedure for determination of time extensions for unusually
severe weather in accordance with the Contract Clause 52.249-10 entitled DEFAULT
(FIXED-PRICE CONSTRUCTION) APR 1984. The listing below defines the anticipated
monthly unusually severe weather for the contract period and is based on National Oceanic
and Atmospheric Administration (NOAA) or similar data for the geographic location of the
project. The schedule of anticipated unusually severe weather will constitute the baseline for
determining monthly weather time evaluations. Upon award of this contract and continuing



throughout the contract each month, actual unusually severe weather days will be recorded
on a calendar day basis (including weekends and holidays) and compared to the monthly
anticipated unusually severe weather in the schedule below. The term "actual unusually
severe weather days" shall include days actually impacted by unusually severe weather.
The Contractor's schedule must reflect the anticipated unusually severe weather days on all
weather dependent activities.

MONTHLY ANTICIPATED UNUSUALLY SEVERE WEATHER CALENDAR DAYS

January 4 Days
February 2 Days
March 2 Days
April thru

December 0 Days

1.12.2 Time Extensions
1.12.2.1 Weather

The number of actual unusually severe weather days shall be calculated chronologically
from the first to the last day in each month. Unusually severe weather days must prevent
work for fifty percent (50%) or more of the Contractor's workday and delay work critical to the
timely completion of the project. If the number of actual unusually severe weather days
exceeds the number of days anticipated in the paragraph above, the Contracting Officer will
determine whether the Contractor is entitled to a time extension. The Contracting Officer will
convert any qualifying delays to calendar days and issue a modification in accordance with
the Contract Clause 52.249-10 entitled DEFAULT (FIXED-PRICE CONSTRUCTION) APR
1984.

1.12.2.2 Other Delays

Construction delays due to full or partial base closures due to incidents such as
demonstrations, civil unrest and outright attacks will be examined on an individual basis for
consideration of time extensions.

1.13 STANDARDIZATION

Where two or more items of the same type or class of product, system or equipment
furnished in this project are required, the units shall be products of the same manufacturer
and shall be interchangeable when of the same size, capacity, performance characteristics,
and rating. The only exception to this requirement is where the items are interchangeable
due to conformance with industry standards (valves, fittings, etc.); they need not be by the
same manufacturer. This requirement applies to all manufactured items in the project that
normally require repair or replacement during the life of the equipment.

1.14 COMPLIANCE WITH HOST COUNTRY RULES AND CUSTOMS

The laws of Host Country may prohibit access to certain areas of the country that are under



military control. The Contractor shall furnish the Contracting Officer the names of personnel,
type, and amounts of equipment, dates and length of time required at the site, and the
purpose of entering the host country. It is understood that areas to which rights of entry are
provided by the Host Government are to be used only for work carried out under the contract
and no destruction or damages shall be caused, except through normal usage, without
concurrence of the Host Government.

1.14.1 Contractor's Responsibilities

The following items are the sole responsibility of the Contractor to investigate, estimate as to
cost, and assume the risk, as normally encountered by Contractors. The Contractor shall be
responsible for determining the effect of the following on his own cost of performance of the

contract and for including sufficient amount in the contract price:

a. Official language and type of accounts required to satisfy the officials of the Local
Government.

b. Entry and exit visas, residence permits, and residence laws applicable to aliens. This
includes any special requirements of the Host Government, including those required by local
Labor Offices, which the Contractor may have to fulfill before an application for a regular
block of visas will be accepted.

c. Passports, health and immunization certificates, and quarantine clearance.

d. Compliance with local labor and insurance laws, including payment of employer's share of
contribution, collecting balance from employee and paying into insurance funds.

e. Strikes, demonstrations and work stoppage.

f. Collection through withholding and payment to local Government, of any Host Country
income tax on employees subject to tax.

g. Arranging to perform work in the Host Country, to import personnel, to employ non-
indigenous labor, to receive payments and to remove such funds from the country.

h. Operating under local laws, practices, customs and controls, and with local unions, in
connection with hiring and firing, mandatory wage scales, vacation pay, severance pay,
overtime, holiday pay, 7th day of rest, legal notice or pay in lieu thereof for dismissal of
employees, slowdown and curtailed schedules during religious holidays and ratio of local
labor employed in comparison to others.

i. Possibility of claims in local bureaus, litigation in local courts, or attachment of local bank
accounts.

j. Compliance with workmen's compensation laws and contributions into funds. Provisions of
necessary medical service for Contractor employees.



k. Special license required by the local Government for setting up and operating any
manufacturing plant in the Host Country, e.g. concrete batching, precast concrete, concrete
blocks, etc.

|. Sales within the host country of Contractor-owned materials, and equipment.
m. Special licenses for physicians, mechanics, tradesmen, drivers, etc.

n. lIdentification and/or registration with local police of imported personnel.

0. Stamp tax on documents, payments and payrolls.

p. Base passes for permanent staff, day laborers, motor vehicles, etc.

g. Compliance with all customs and import rules, regulations and restrictions, including, but
not limited to, local purchase requirements.

1.15 IDENTIFICATION OF EMPLOYEE'S PERSONNEL AND VEHICULAR ACCESS TO
THE PROJECT SITES

The installation security authority maintains the ultimate authority for establishing,
monitoring, and enforcing security requirements for the installation security office. All
contractor, subcontractor, or vendor personnel and vehicles at any tier working at any
location on the installation are subject to a thorough search upon entering, departing, or at
any time deemed necessary by the installation security personnel. The Contractor shall be
responsible for compliance with all installation security requirements. The Government
reserves the right to deny access or to require the contractor to remove any personnel or
equipment deemed to be a threat to the security of the installation security office or the
installation personnel. The Contractor shall coordinate with the Contracting Officer to ensure
that the installation security regulations are followed.

1.15.1 Employee Identification

The Contractor shall be responsible for furnishing to each employee and for requiring each
employee engaged on the work, to display identification as approved and directed by the
Contracting Officer. Prescribed identification shall immediately be delivered to the
Contracting Officer for cancellation upon release of any employee. When required, the
Contractor shall obtain and provide fingerprints of persons employed on the project.
Contractor and subcontractor personnel shall wear identifying markings on hard hats clearly
identifying the company for whom the employee works.

1.15.1.1 Preparation of Identification Badges

The Contractor shall be required to prepare a written application inclusive color photographs
and provide all materials and labor necessary to prepare an identification badge, laminated
in plastic, containing the employee's name, badge number, color photo, height and weight,
the name of the Contractor's organization and for requiring each employee engaged on the



work to display this identification as directed by the Contracting Officer. The Contractor shall
submit each application and draft badge through the Contracting Officer to the Base Security
Office. A minimum of thirty-five workdays shall be allowed for Government review and
certification of badges. The Base Security Office will certify each draft badge by signature,
stamp, seal or any combination thereof. Upon certification by the Base Security Office, the
badges will be returned to the Contractor for final preparation, lamination, and issuance.
Badges shall not be taken out of country during periods of travel or absence. During such
periods, the Contractor may be permitted to issue temporary identification badges.

1.15.1.2 Employee Background and Historical Information

The Contractor shall be required to prepare and maintain personal background and historical
information forms on each employee. These forms may be reviewed by the Base Security
Office. The required information shall include but not necessarily be limited to the following:

a. Full name.

b. Place and date of birth.

c. Three (3) current color photographs.

d. Copy of Citizenship/Nationality identification.

e. Copy of Passport.

f. Copy of drivers license.

g. Police Background Check.

h. Work History.

i. Personal background information.

j- Copy of Work Permit and/or Visa.

k. Permanent home of record and in-country address.

|. Other information mandated by local law, the Base Security Regulations or that may be
required to coordinate and process the necessary documentation with the government
offices responsible for the approval.

n. Registration, insurance company, policy number and expiration date for each vehicle.

1.15.2 Identification of Contractor Vehicles

The Contractor shall be responsible for requiring each vehicle engaged in the work to
display permanent vehicular identification as approved and directed by the Contracting
Officer. If acceptable to the Base Security Office and approved by the Contracting Officer,
the Contractor may institute a system of non-permanent temporary identification for one-time
delivery and transit vehicles. Each Contractor vehicle, machine, piece of equipment, or
towed trailers, shall show the Contractor's name such that it is clearly visible on both front
doors of the vehicle and both sides of a towed trailer. A valid license plate shall be displayed
at all times. Contractor vehicles operated on Government property shall be maintained in a
good state of repair, shall be insured, and shall be registered in accordance with Afghan
Law.

1.15.3 Security Plan

The Contractor shall submit to the Contracting Officer, within ten (10) calendar days after



award of this contract, his proposed personnel and vehicular access plan. This plan shall
cover all elements for issuance of the access passes, safeguarding of passes not issued,
construction security operations, lost passes, temporary vehicle passes, and collection of
passes for employee's and vehicles on 1)- temporary absence; 2)- termination or release;
and 3)- termination or completion of contract. The plan shall address in detail the contractors
proposed procedures, and organization necessary to produce and maintain effective security
within the contract limits twenty-four (24) hours a day seven (7) days a week.

1.16 RADIO TRANSMITTER RESTRICTIONS

To preclude accidental actuation of sensitive electronic equipment, the Contractor shall not
use radio-transmitting equipment without prior approval of the Contracting Officer.

1.17 ON-BASE PHOTOGRAPHY PROHIBITION

The Contractor shall not engage in any form of photography without prior written approval
from the Contracting Officer.

1.18 PUBLIC RELEASE OF INFORMATION

1.18.1 Prohibition

There shall be no public release of information or photographs concerning any aspect of the
materials or services relating to this bid, contract, purchase order, or other documents
resulting there from without the prior written approval of the Contracting Officer.

1.18.2 Subcontract and Purchase Orders

The Contractor agrees to insert the substance of this clause in all purchase orders and
subcontract agreements issued under this contract.

1.19 ATTACHMENTS
TAC FORM 61 - Accident Prevention Program Hazard Analysis

TAC FORM 356 - Operation and Maintenance Training Validation Certificate

PART 2 LOCAL CLAUSES
2.1 APPLICATION OF US CRIMINAL JURISDICTION

Reference DODI 5525.11. The contractor is directed to provide all of its personnel working
under this contract, and to require all of its subcontractors to provide their personnel, with
written notification that - with the exception of nationals of Afghanistan and those ordinarily
resident in Afghanistan - contractor and subcontractor personnel, and the dependents of
contractor and subcontractor personnel who are residing with such personnel, may be



subject to US criminal jurisdiction as provided for in the Military Extraterritorial Jurisdiction
Act, 18 USC 3261-3267; see Section 3267(1)(A)(iii)(1) and (2)(A)(iii). A copy of the notice
shall be furnished to the contracting officer upon award of the contract, along with a
certification by an authorized company representative attesting to the provision of the
notification to contractor personnel.

2.2 ATTACKS FROM HOSTILE ENTITIES

This contract is firm fixed-price. Costs incurred in the performance of project execution that
arise from the attacks of hostile entities, such as costs arising from damage to or destruction
of contractor equipment and facilities, and damage to or destruction of the project prior to
Government acceptance, are the sole responsibility of the contractor. The Government
makes no guarantee to provide the contractor with security, and bears no obligation to
reimburse the contractor for costs arising from the attacks of hostile entities. When
appropriate, the Contracting Officer may provide the contractor with an equitable adjustment
with respect to time — but not cost — in accordance with clause 52.249-10; see 52.249-
10(b)(1)(i) and (2).

2.3 INSTALLATION ACCESS AND BADGING

This contract is firm fixed-price. It is the responsibility of the contractor to be knowledgeable
of and to abide by any and all applicable installation access procedures and requirements, to
include any and all badging procedures and requirements, that may be necessary for
contractor access to the project site. Such procedures and requirements may change over
the course of contract performance; it is the responsibility of the contractor to plan
accordingly in order to meet its existing obligations under this contract. The US Army Corps
of Engineers, Afghanistan Engineer District, neither controls nor is responsible for any such
installation access procedures, requirements or changes thereto.

2.4 CUSTOMS CLEARANCE

Reference clauses 52.229-6 and 52.225-13. This contract is firm fixed-price. It is the
responsibility of the contractor to be knowledgeable of and to abide by any and all applicable
customs clearance procedures and requirements that may be necessary for the
transportation of supplies and equipment into Afghanistan. Such procedures and
requirements may change over the course of contract performance; it is the responsibility of
the contractor to plan accordingly in order to meet its existing obligations under this contract.
The US Army Corps of Engineers, Afghanistan Engineer District, neither controls nor is
responsible for any such customs clearance procedures, requirements or changes thereto.

2.5 TRAVEL WARNINGS

The contractor shall provide all personnel working under this contract, and shall require
subcontractors to provide their personnel, with a written notification advising such personnel
to be aware of US State Department Travel Warnings with respect to Afghanistan, available
at http://travel.state.gov, in the event they wish to consider bringing their dependants into
Afghanistan. A copy of the notice shall be furnished to the contracting officer upon



award of the contract, along with a certification by an authorized company representative
attesting to the provision of the notification to contractor personnel. At no time, subject to
the written approval of the contracting officer, may the contractor allow such dependants, or
any other unauthorized individuals, to be present on the project site grounds, whether in
transit or otherwise.

2.6 DRUG-FREE WORKFORCE

Documentation of the contractor’s drug-free workforce program as required by clause
252.223-7004(b) shall be furnished to the contracting officer upon award of the
contract.

2.7 COMBATING TRAFFICKING IN PERSONS, COMMERCIAL SEX ACTS, FORCED
LABOR

A copy of the employee notification statement as required by clause 252.222-7006(d) shall
be furnished to the contracting officer upon award of the contract, along with a
certification by an authorized company representative attesting to the provision of the
notification to contractor personnel.

2.8 AGENT’S FEE AND COMMISSION

The contractor certifies that the contract price (including any subcontracts awarded
hereunder) does not include any direct or indirect costs of sales commissions or fees for
contractor sales representatives for the solicitation or promotion or otherwise to secure the
conclusion of the sale of any of the supplies or services called for by this contract to the
Government of Afghanistan.

-- End of Section —

SECTION 01312

SECTION 01312

QUALITY CONTROL SYSTEM (QCS)
PART 1: GENERAL
11 GENERAL

The Government will use the Resident Management System for Windows (RMS) to
assist in its monitoring and administration of this contract. The Contractor shall use the
Government-furnished Construction Contractor Module of RMS, referred to as QCS, to
record, maintain, and submit various information throughout the contract period. The
Contractor module, user manuals, updates, and training information can be downloaded
from the RMS web site: the Contractor can obtain the current address from the



Government. This joint Government-Contractor use of RMS and QCS will facilitate
electronic exchange of information and overall management of the contract. QCS
provides the means for the Contractor to input, track, and electronically share information
with the Government in the following areas:

Administration

Finances

Quality Control

Submittal Monitoring

Scheduling

Import/Export of Data

1.1.1 Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, to the
maximum extent feasible, exchange correspondence and other documents in electronic
format. Correspondence, pay requests and other documents comprising the official
contract record shall also be provided in paper format, with signatures and dates where
necessary. Paper documents will govern, in the event of discrepancy with the electronic
version.

1.1.2 Other Factors

Particular attention is directed to specifications “SUBMITTAL PROCEDURES”,
‘CONTRACTOR QUALITY CONTROL”, "PROJECT SCHEDULE", and Contract Clause,
"Payments", which have a direct relationship to the reporting to be accomplished through
QCS. Also, there is no separate payment for establishing and maintaining the QCS
database; all costs associated therewith shall be included in the contract pricing for the
work.

1.2 QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal computer
or on a network. Prior to the Pre-Construction Conference, the Contractor shall be
responsible to download, install and use the latest version of the QCS software from the
Government's RMS Internet Website. Any program updates of QCS will be made
available to the Contractor via the Government RMS Website as they become available.
It shall be the responsibility of the contractor to maintain the QCS software and install
updates as they become available.

1.3 SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system configuration that the
Contractor shall have to run QCS. No separate payment shall be made for updating or
maintaining the necessary hardware configurations necessary to run QCS:

Hardware
IBM-compatible PC with 1000 MHz Pentium or higher processor
256+ MB RAM for workstation / 512+ MB RAM for server
1 GB hard drive disk space for sole use by the QCS system



Digital Video Disk (DVD)-Compact Disk (CD) Reader-Writer (RW/ROM)

Monitor with a resolution of AT LEAST 1024x768, 16bit colors

Mouse or other pointing device

Windows compatible printer. (Laser printer must have 4 MB+ of RAM)

Connection to the Internet, minimum 56k BPS Software

MS Windows 2000 or higher

QAS-Word Processing software: MS Word 2000 or newer

Internet browser supporting HTML 4.0 or higher

Electronic mail (E-mail) MAPI compatible

Virus protection software regularly upgraded with all issued manufacturer's updates

1.4 RELATED INFORMATION
1.4.1 QCS User Guide

After contract award, the Contractor shall download instructions for the installation and
use of QCS from the Government RMS Internet Website; the Contractor can obtain the
current address from the Government. In case of justifiable difficulties, the Government
will provide the Contractor with a CD-ROM containing these instructions.

1.4.2 Contractor Quality Control (CQC) Training

The use of QCS will be discussed with the Contractor's QC System Manager during the
mandatory CQC Training class. The government will provide QCS training if requested
by the contractor.

1.5 CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the Contractor
with basic contract award data to use for QCS. The Government will provide data
updates to the Contractor as needed, generally by files attached to E-mail or via CD-
ROM. These updates will generally consist of submittal reviews, correspondence status,
QA comments, and other administrative and QA data.

1.6 DATABASE MAINTENANCE

The Contractor shall establish, maintain, and update data for the contract in the QCS
database throughout the duration of the contract. Data updates to the Government shall
be submitted via either E-mail or electronic media with printed/file attachments, e.g., daily
reports, schedule updates, payment requests. If permitted by the Contracting Officer.
The QCS database typically shall include current data on the following items:

1.6.1 Administration
1.6.1.1 Contractor Information

The database shall contain the Contractor's name, address, telephone numbers,
management staff, and other required items. Within 14 calendar days of receipt of QCS
software from the Government, the Contractor shall deliver Contractor administrative
data in electronic format via E-mail.



1.6.1.2 Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and other
required information for all subcontractors. A subcontractor must be listed separately for
each trade to be performed. Each subcontractor/trade shall be assigned a unique
Responsibility Code, provided in QCS. Within 14 calendar days of receipt of QCS
software from the Government, the Contractor shall deliver subcontractor administrative
data in electronic format via E-mail.

1.6.1.3 Correspondence

All Contractor correspondence to the Government shall be identified with a serial
number. Correspondence initiated by the Contractor's site office shall be prefixed with
"S". Letters initiated by the Contractor's home (main) office shall be prefixed with "H".
Letters shall be numbered starting from 0001. (e.g., H-0001 or S-0001). The
Government's letters to the Contractor will be prefixed with "C".

1.6.1.4 Equipment

The Contractor's QCS database shall contain a current list of equipment planned for use
or being used on the jobsite, including the most recent and planned equipment inspection
dates.

1.6.1.5 Management Reporting

QCS includes a number of reports that Contractor management can use to track the
status of the project. The value of these reports is reflective of the quality of the data
input, and is maintained in the various sections of QCS. Among these reports are:
Progress Payment Request worksheet, QA/QC comments, Submittal Register Status,
Three-Phase Inspection checklists.

1.6.2 Finances
1.6.2.1 Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor shall develop
in conjunction with the construction schedule. The sum of all pay activities shall be equal
to the total contract amount, including modifications. Pay activities shall be grouped by
Contract Line Item Number (CLIN), and the sum of the activities shall equal the amount
of each CLIN. The total of all CLINs equals the Contract Amount.

1.6.2.2 Payment Requests

All progress payment requests shall be prepared using QCS. The Contractor shall
complete the payment request worksheet and include it with the payment request. The
work completed under the contract, measured as percent or as specific quantities, shall
be updated at least monthly. After the update, the Contractor shall generate a payment
request report using QCS. A signed paper copy of the approved payment request is also
required, which shall govern in the event of discrepancy with the electronic version.

1.6.3 Quality Control (QC)



QCS provides a means to track implementation of the 3-phase QC Control System,
prepare daily reports, identify and track deficiencies, document progress of work, and
support other contractor QC requirements. The Contractor shall maintain this data on a
daily basis. Entered data will automatically output to the QCS generated daily report.

1.6.3.1 Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report. The Daily CQC Report
generated by QCS shall be the Contractor's official report. Data from any supplemental
reports by the Contractor shall be summarized and consolidated onto the QCS-
generated Daily CQC Report. Daily CQC Reports shall be submitted as required by
specification 01451 “CONTRACTOR QUALITY CONTROL”".

1.6.3.2 Deficiency Tracking.

The Contractor shall use QCS to track deficiencies. Deficiencies identified by the
Contractor will be numerically tracked using QC punch list items. The Contractor shall
maintain a current log of its QC punch list items in the QCS database. The Government
will log the deficiencies it has identified using its QA punch list items. The Government's
QA punch list items will be included in its export file to the Contractor. The Contractor
shall regularly update the correction status of both QC and QA punch list items.

1.6.3.3 Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of preparatory and
initial control meetings in QCS.

1.6.3.4 Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever safety
deficiencies are observed. The Government's safety comments will be included in its
export file to the Contractor. The Contractor shall regularly update the correction status of
the safety comments. In addition, the Contractor shall utilize QCS to advise the
Government of any accidents occurring on the jobsite. This brief supplemental entry is
not to be considered as a substitute for completion of mandatory reports.

1.6.3.5 Features of Work

The Contractor shall include a complete list of the features of work in the QCS database.
A feature of work may be associated with multiple pay activities. However, each pay
activity (see subparagraph "Pay Activity Data" of paragraph "Finances") will only be
linked to a single feature of work.

1.6.3.6 QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, transferred and
installed property, and user training requirements in QCS. The Contractor shall update all
data on these QC requirements as work progresses, and shall promptly provide this
information to the Government via QCS.

1.6.4 Submittal Management



The Contractor shall maintain a complete list of all submittals, including completion of all
data columns. Dates on which submittals are received and returned by the Government
will be included in its export file to the Contractor. The Contractor shall use QCS to track
and transmit all submittals. ENG Form 4025, submittal transmittal form, and the submittal
register update, ENG Form 4288, shall be produced using QCS. RMS will be used to
update, store and exchange submittal registers and transmittals, but will not be used for
storage of actual submittals.

1.6.5 Schedule

The Contractor shall develop a construction schedule consisting of pay activities, in
accordance with Specification Section Project Schedule. This schedule shall be input and
maintained in the QCS database either manually or by using the Standard Data
Exchange Format (SDEF). The updated schedule data shall be included with each pay
request submitted by the Contractor.

1.6.6 Requests for Information (RFI)

The Contractor shall use the two-way RFI system contained in QCS for tracking all RFI's
generated during the contract. Hard copies of all RFI’s shall be provided to the
government, and will govern in the event of a discrepancy between electronic and printed
mediums.

1.6.7 Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to import
submittal register and other Government-provided data, and schedule data using SDEF.

1.7 IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is mandatory. The
Contractor shall ensure that sufficient resources are available to maintain its QCS
database, and to provide the Government with regular database updates. QCS shall be
an integral part of the Contractor's management of quality control.

1.8 DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM

The Government-preferred method for Contractor's submission of updates, payment
requests, correspondence and other data is by E-mail with file attachment(s). For
locations where this is not feasible, the Contracting Officer may permit use of computer
diskettes or CD-ROM for data transfer. Data on the disks or CDs shall be exported using
the QCS built-in export function.

1.9 MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday. At least monthly, the
Contractor shall generate and submit an export file to the Government with schedule
update and progress payment request. As required in Contract Clause "Payments", at
least one week prior to submittal, the Contractor shall meet with the Government
representative to review the planned progress payment data submission for errors and
omissions. The Contractor shall make all required corrections prior to Government



acceptance of the export file and progress payment request. Payment requests
accompanied by incomplete or incorrect data submittals will be returned. The
Government will not process progress payments until an acceptable QCS export file is
received.

1.10 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the
requirements of this specification. The Contractor shall take immediate corrective action
after receipt of such notice. Such notice, when delivered to the Contractor at the work
site, shall be deemed sufficient for the purpose of notification.

-- End of Section --

SECTION 01321

SECTION 01321

PROJECT SCHEDULE

PART 1 GENERAL
1.1 SUBMITTALS

The following shall be submitted for Government approval in accordance with Section 01335
SUBMITTAL PROCEDURES: SD-07 Schedules Project Schedule; Horizontal Bar Chart and
Periodic Payment Request Updates; and Projected Earnings Curve and Periodic Payment
Request Updates. Revisions to the Project Schedule and Projected Earnings Curve for
Modifications Issued to this Contract shall be coordinated with the Contracting Officer.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION
3.1 GENERAL

The Contractor shall furnish a Project Schedule as described below. The scheduling of
construction shall be the responsibility of the Contractor. Contractor management personnel
shall actively participate in its development. Subcontractors and suppliers working on the
project should also contribute in developing and maintaining an accurate Project Schedule.
The approved Project Schedule shall be used to measure the progress of the work, to aid in
evaluating time extensions, and to provide the basis of all progress payments.

3.2 BASIS FOR PAYMENT
The schedule shall be the basis for measuring Contractor progress. Lack of an approved

schedule or scheduling personnel shall result in an inability of the Contracting Officer to
evaluate Contractor progress for the purposes of payment. Failure of the Contractor to



provide all information, as specified below, shall result in the disapproval of the entire Project
Schedule submission and the inability of the Contracting Officer to evaluate Contractor
progress for payment purposes. In the case where Project Schedule revisions have been
directed by the Contracting Officer and those revisions have not been included in the Project
Schedule, then the Contracting Officer may hold retainage up to the maximum allowed by
contract, each payment period, until revisions to the Project Schedule have been made.

3.3 PROJECT SCHEDULE
3.3.1 Schedule of Construction

Within seven (7) calendar days after notice to proceed, the Contractor shall prepare and
submit a Construction Schedule to the Contracting Officer for approval. This schedule shall
address each payment line item and/or sub-line item listed in the Proposal Schedule
separately.

3.3.2 Non-Compliance

Failure of the Contractor to comply with the requirements of the Contracting Officer shall be
grounds for determination by the Contracting Officer that the Contractor is not prosecuting
the work with sufficient diligence to ensure completion within the time specified in the
contract. Upon making this determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any separable part of it, in accordance with
the default terms of this contract.

3.3.3 Horizontal Bar Chart

The required schedule shall utilize an automated scheduling program and shall be in the
form of a horizontal bar chart. The line or sub-line item schedule of activities shall be listed
down the left side of the page. A time scale shall run across the bottom of the page. Each
work item shall be represented by a bar starting with the schedule start date and running
continuously to the completion date.

3.3.4 Cost

Listed with each work item shall be a corresponding cost representing the total cost, such as
material, labor, equipment, and overhead associated with that item. The total cost of the
work items shall be equal to the Bid Price for that sub-line item of the Proposal Schedule.
3.3.5 Scheduled Project Completion

The schedule interval shall extend from Notice-To-Proceed to the contract completion date.
3.3.6 Projected Earning Curve

Submitted with the Construction Schedule shall be a Projected Earning Curve. The
Projected Earning Curve is a plot of the Contractor's earnings on the vertical axis and the

contract duration on the horizontal axis. The earnings figure shall relate to the complete
value of the contract and need not reflect each facility separately.



3.3.7 Construction Schedule

The Construction Schedule shall be on one page with a maximum dimension of 90 cm by
120 cm. The Contractor shall submit the Projected Earnings Curve on the same page. The
initial submittal shall include one (1) reproducible and four (4) copies, one (1) copy of which
will be returned to the Contractor when approved.

3.3.8 Submission With Partial Payment Estimate

Each time the Contractor submits a payment request under this contract he shall also submit
three (3) copies of the Bar Chart. The Bar Chart shall be annotated by indicating the percent
complete for each activity directly on the bar. The Projected Earnings Curve shall be
annotated by plotting actual earnings versus time on the same graph. Those work items
reflecting performance which is behind schedule by fifteen (15) calendar days or more shall
be fully explained in detail giving the reason for delay and the Contractor's plan for timely
completion within the schedule.

3.3.9 Modifications

The Construction Schedule and Projected Earning Curve shall be revised to reflect any and
all modifications issued to this contract as they are issued. Format and numbers of copies as
defined in paragraph CONSTRUCTION SCHEDULE shall be submitted for approval by the
Contracting Officer.

3.4 PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly on-site meeting or shall be
conducted at other regular intervals mutually agreed to at the preconstruction conference.
During this meeting the Contractor shall describe, on an activity-by-activity basis, all
proposed revisions and adjustments to the project schedule required to reflect the current
status of the project. The Contracting Officer will approve activity progress, proposed
revisions, and adjustments as appropriate.

3.4.1 Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress, revisions, and
adjustments, based on the regular progress meeting, shall be submitted not later than four
(4) working days after the monthly progress meeting.

3.4.2 Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates, Remaining Durations,
and Cost to Date, shall be subject to the approval of the Contracting Officer.

3.4.3 Earnings Report

A compilation of the Contractor's Total Earnings on the project from the Notice-to-Proceed
until the most recent Monthly Progress Meeting shall be recorded. This report shall reflect



the Earnings of specific activities based on the agreements made in the field and approved
between the Contractor and the Contracting Officer at the most recent Monthly Progress
Meeting. Provided that the Contractor has provided a complete schedule update, this report
shall serve as the basis of determining Contractor Payment. This report shall: sum all
activities and provide a percent complete by individual activity and total project percent
complete. The report shall contain, for each activity: activity identification, activity
description, original budgeted amount, total quantity, quantity to date, percent complete
(based on cost), and earnings to date.

3.4.4 Cost Completion

The earnings for each activity started shall be reviewed. Payment shall be based on
earnings for each in-progress or completed activity. Payment for individual activities shall not
be made for work that contains quality defects. A portion of the overall project amount may
be retained based on delays of activities.

3.4.5 Network Analysis System

The Contractor may, as an option, submit to the Contracting Officer for approval, a time
related network analysis in lieu of the previously specified bar chart.

-- End of Section --

SECTION 01335

SECTION 01335

SUBMITTAL PROCEDURES FOR DESIGN-BUILD PROJECTS

PART 1 GENERAL
1.1 REFERENCE

The publication listed below forms a part of this specification to the extent referenced.
The publication is referenced to in the text by basic designation only.

CONSTRUCTION SPECIFICATIONS INSTITUTE

Manual of Practice

Construction Specifications Institute
http://www.csinet.org/s_csi/index.asp
601 Madison Street

Alexandria, Virginia

22314-1791



NATIONAL INSTITUTE OF BUILDING SCIENCES (NIBS)

Unified Master Reference List (UMRL)
National Institute of Building Sciences
1090 Vermont Avenue, NW, Suite 700
Washington, DC 20005-4905

Email: nibs@nibs.org

FAX: (202) 289-1092

Tele: (202) 289-7800

AFGHANISTAN ENGINEER DISTRICT

AFGHANISTAN ENGINEER DISTRICT
http://www.aed.usace.army.mil

U.S. Army Corps of Engineers

Attn.: Qalaa House

APO AE 09356

TRANSATLANTIC PROGRAMS CENTER
Design Instructions Manual
U.S. Army Corps of Engineers
http://www.tac.usace.army.mil/extranet/
Transatlantic Programs Center
201 Prince Frederick Drive
Winchester, Virginia 22602
1.2 SUBMITTAL CLASSIFICATION
Submittals are classified as follows:
1.2.1 CONSTRUCTION SUBMITTALS
1.2.1.1 Contractor Furnished Government Approved Construction Submittals
Government approved construction submittals are primarily related to plans (Contractor
Quality Control, Accident Prevention, Resident Management System, Area Use, etc.)
schedules (Project Schedule/Network Analysis), and certificates of compliance. They
may also include proposed variations to approved design documents in accordance with
the paragraph entitled "VARIATIONS".
1.2.1.2 For Information Only Construction Submittals (FIO)

All submittals not requiring Designer of Record or Government approval will be for
information only.

1.3 SUBMITTAL CERTIFICATION



The CQC organization shall be responsible for certifying that all submittals and
deliverables have been reviewed in detail for completeness, are correct, and are in strict
conformance with the contract drawings, specifications, and reference documents.

1.3.1 Effective Quality Control System

The Prime Contractor is responsible for quality control and shall establish and maintain
an effective quality control system in compliance with Contract Clause 52.236-21
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION - ALTERNATE | and
specification section 01451 CONTRACTOR QUALITY CONTROL.

1.3.1.1 Organizational Responsibility

The quality control system shall cover all construction, subcontractor, manufacturer,
vendor, and supplier operations at any tier, both onsite and offsite.

1.3.1.2 CQC System Manager Review and Approval

Prior to submittal, all items shall be checked and approved by the Prime Contractor's
Quality Control (CQC) System Manager. If found to be in strict conformance with the
contract requirement, each item shall be stamped, signed, and dated by the CQC
System Manager. Copies of the CQC organizations review comments indicating action
taken shall be included within each submittal.

1.3.1.3 Determination of Compliance

Each submittal shall be complete and in sufficient detail to allow ready determination of
compliance with contract requirements by the Contracting Officer. The contractor shall
submit all required documentation with submittals. The U.S. Army Corps of Engineer
(USACE) will not accept partial submittals.

1.3.2 Responsibility for Errors or Omissions

It is the sole responsibility of the Prime Contractor to ensure that submittals do or do not
comply with the contract documents. Government review, clearance for construction, or
approval by the Contracting Officer shall not relieve the Prime Contractor from
responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract.

1.3.2.1 Government Review
Government review, clearance for construction, or approval of construction submittals
shall not be construed as a complete check, but will indicate only that the general method

of construction, materials, detailing and other information are satisfactory.

1.3.3 Substitutions



After design submittals have been reviewed and cleared for construction by the
Contracting Officer, no re-submittal for the purpose of substituting materials or equipment
will be considered unless justified as indicated in the paragraph entitled VARIATIONS.

1.3.4 Additional Submittals

In conjunction with Contract Clause 52.236-5 MATERIAL AND WORKMANSHIP. The
Contracting Officer may request submittals in addition to those specified when deemed
necessary to adequately describe the work.

1.3.5 Untimely and Unacceptable Submittals

If the Prime Contractor fails to submit submittals in a timely fashion, or repetitively
submits submittals that are incomplete or not in strict conformance with the contract
documents, no part of the time lost due to such actions shall be made the subject of
claim for extension of time or for excess costs or damages by the Design-Build
Contractor.

1.3.6 Stamps

Stamps shall be used by the Prime Contractor on all construction submittals to certify
that the submittal meets contract requirements and shall be similar to the following:

Prime Contractor (Firm Name)
Contract Number
Contract Name

| certify that this submittal accurate, is in strict conformance with all contract
requirements, has been thoroughly coordinated and cross checked against all other
applicable disciplines to prevent the omission of vital information, that all conflicts have
been resolved, and that repetition has been avoided and, it is complete and in sufficient
detail to allow ready determination of compliance with contract requirements by the
Contracting Officer.

Name of CQC System Manager:

Signature of CQC System Manager:

Date:

1.4 ENGLISH LANGUAGE

All specifications, drawings, design analysis, design calculations, shop drawings, catalog
data, materials lists, and equipment schedules submitted shall be in the English
language. However, the local language of host country shall be added to project as-built
drawings.

1.5 UNITS OF MEASUREMENT



Design documents shall be prepared in accordance with the guidance offered in
SECTION 01415 METRIC MEASUREMENTS.

The metric units used are the International System of Units (SI) developed and
maintained by the General Conference on Weights and Measures (CGPM); the name
International System of Units and the international abbreviation SI were adopted by the
11th CGPM in 1960.

1.6 WITHHOLDING OF PAYMENT FOR SUBMITTALS
1.6.1 Construction Submittals

Payment for materials incorporated in the work will not be made if required approvals
have not been obtained. In event under separate clause of the contract, the Prime
Contractor is allowed partial or total invoice payment for materials shipped from the
Continental United States (CONUS), and/or stored at the site, the Prime Contractor shall
with his request for such payment, submit copies of approvals (ENG Form 4025)
certifying that the materials that are being shipped and/or stored have been approved
and are in full compliance with the contract technical specifications.

PART 2 PRODUCTS
2.1 GENERAL

The following are contract deliverables which expound upon and finalize the design
parameters/requirements outlined within the contract documents. They shall be
prepared in such a fashion that the Prime Contractor is responsible to the Government
and not as an internal document between the Prime Contractor and its Subcontractors,
Vendors, Suppliers, etc.

PART 3 EXECUTION
3.1 SUBMITTAL REGISTERS
3.1.1 Construction Submittal Register (ENG Form 4288)

Attached to this section is ENG Form 4288 which the Contractor is responsible for
developing for this contract. All construction submittals shall be shown on this register.
The submittal register shall be the controlling document and will be used to control all
construction submittals throughout the life of the contract. The Contractor shall maintain
and update the register on a monthly basis for the Contracting Officer's approval.

3.2 TRANSMITTAL FORM (ENG Form 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall be used for
submitting both design and construction submittals in accordance with the instructions on
the reverse side of the form. These forms will be furnished to the Contractor. This form
shall be properly completed by filling out all the heading blank spaces and identifying
each item submitted. Special care will be exercised to ensure proper listing of the



specification paragraph and/or sheet number of the contract drawings pertinent to the
data submitted for each item.

3.4 PROGRESS SCHEDULE

The Contractor shall prepare and submit a design progress schedule to the Contracting
Officer. The Critical Path Method (CPM) of network calculation shall be used to generate
the Project Schedule. The progress schedule shall show, as a percentage of the total
design price, the various items included in the contract and the order in which the
Contractor proposes to carry on the work, with dates on which he will start the features of
the work and the contemplated dates for completing same. Significant milestones such
as review submittals shall be annotated. The Contractor shall assign sufficient technical,
supervisory and administrative personnel to insure the prosecution of the work in
accordance with the progress schedule. The Contractor shall correct the progress
schedule at the end of each month and shall deliver Submittal section AED (3) copies to
the Contracting Officer. The approved Project Schedule shall be used to measure the
progress of the work, to aid in evaluating time extensions, and to provide the basis of all
progress payments.

3.5 SCHEDULING
3.5.1 Construction Submittals

Submittals covering component items forming a system or items that are interrelated
shall be scheduled to be coordinated and submitted concurrently. Certifications to be
submitted with the pertinent drawings shall be so scheduled. Adequate time (a minimum
of fourteen (14) calendar days exclusive of mailing time) shall be allowed for review and
approval. If the Contractor fails to submit post design construction submittals in a timely
fashion, or repetitively submits submittals that are not in strict conformance with the
contract documents, no part of the time lost due to actions shall be made the subject of
claim for extension of time or for excess costs or damages by the Contractor.

3.6 SUBMITTAL PROCEDURE
3.6.1 Construction Submittals

Three (3) copies of all post design construction submittals shall be transmitted to the
overseas district office administering the construction portion of the contract at the
following address:

AFGHANISTAN ENGINEER DISTRICT

(1) DHL, FEDEX, UPS or any other courier service:
U.S. Army Corps of Engineers

Afghanistan Engineer District

House # 1, St. #1 West

West Wazir Akbar High School

Behind Amani High School

Kabul, Afghanistan



Attn.: Tony Lijewski

(2) U.S. Postal Service:

U.S. Army Corps of Engineers

Afghanistan Engineer District (CEAED-EC)
Attn.: Qalaa House

APO AE 09356

Submittal area of the AED engineering section

One (1) additional copy of each Post Design Construction submittal shall be transmitted
to the Government at the following stateside address by means of ENG Form 4025:

TRANSATLANTIC PROGRAMS CENTER

U.S. Army Corps of Engineers
Transatlantic Programs Center

ATTN: CETAC-EC-TT-QC (J. Funkhouser)
201 Prince Frederick Drive

Winchester, Virginia 22602

3.6.2 Submittal Numbering System

Instructions on the numbering system to be used for construction submittals follows:

3.6.2.1 Submittals

Materials are listed on the Submittal Register (ENG Form 4288) as follows:

a. Listis prepared according to contract specifications and drawings, picking up all items
involved in the project.

b. This list is divided into sections as indicated in the specifications for example:

Sec
Sec

Sec.
Sec.

Sec

Sec.

01015
01335
02831
02710
03300
04200

"Technical Requirements"

“Design Submittals

"Chain-Link Fence"

"Subdrainage System"

"Concrete For Building Construction”
"Masonry"

3.6.3.2 Numbering procedures for transmittal on ENG FORM 4025

a. Each section, may include a list of items. All these items will then be listed with a
progressive number within the sections they belong to, for example:

Sec.
Item x
ltemy

01015 will have 01015.00 (Basic number)

" 01015.01
" 01015.02



Item z " " 01015.03

Sec. 01335 will have 01335.00 (Basic number)

35% design drawings " " 01335.01
100% design drawings " " 01335.03

Sec. 02710 will have 02710.00 (Basic number)
Item x " " 02710.01

ltemy " " 02710.02

Item z " " 02710.03

Sec. 02600 will have 02600.00 (Basic number)
Item x " " 02600.01

ltemy " " 02600.02

Sec. 03300 will have 03300.00 (Basic number)
Item x " " 03300.01

ltemy " " 03300.02

etc.

b. Itis evident a transmittal will never show a Section number i.e., 02831.00, 03300.00,
etc., since these are only the basic numbers of the system. Numbers on transmittals will
be the item numbers, i.e., 01015.01, 02710.01, 02710.02, 02710.03, 03300.01,
03300.02, etc. All items, as listed on the Submittal Register, will be submitted via a
separate transmittal form ENG FORM 4025 thus avoiding getting together more than one
item (as listed) and more than one number. There are items, on the other hand, which
may be submitted all together on the same transmittal form. This must be established
before submission is made.

c. Sec. 10800 "Toilet Accessories" - this section will have basic number 10800.00 - all
items relative to it will be listed one by one on separate lines. ONLY one transmittal
number will then be given for all of these "10800.01" which will include i.e., robe hook,
toilet paper holder, mirror, soap holder, cabinet for paper towels, etc. Each one of these
items will be listed on the same Transmittal Number 10800.01 as item 1, item 2, item 3,
etc.

For design reviews the standard Corps of Engineers method of review is through
DrChecks through projnet https://www.projnet.org/projnet/binKornHome/index.cfm All of
AED design submittal reviews shall be done through DrChecks.

3.6.3.3 Re-submittals

Should the Contractor be required to resubmit any transmittal, it will be accomplished by
utilizing the same transmittal number followed by the number "-1" for the first re-
submittal, "-2" for the second re-submittal, "-3" for the third re-submittal, etc. For
example, a first re-submittal would be "SUBMITTAL PROCEDURES FOR DESIGN
BUILD PROJECT" 01335.01-1, a second re-submittal 01335.01-2, etc. The purpose of
this system is to avoid deviations from Submittal Register and, to avoid confusion arising
from the use of more than one number on transmittal when more than one item is


https://www.projnet.org/projnet/binKornHome/index.cfm

submitted on the same form. This system will also facilitate the use, wherever required,
on machine printouts.

3.6.4 Variations

If design documents or construction submittals show variations from the contract
parameters and/or requirements, the Contractor shall justify such variations in writing, at
the time of submission. Additionally, the Contractor shall also annotate block "h" entitled
"variation" of ENG FORM 4025. After design submittals have been reviewed and cleared
for construction by the Contracting Officer, no re-submittal for the purpose of substituting
materials, equipment, systems, and patented processes will be considered unless
accompanied by the following:

a. Reason or purpose for proposed variation, substitution, or revision.

b. How does quality of variation compare with quality of the specified item? This shall be
in the form of a technical evaluation tabulating differences between the item(s) originally
specified and what is proposed.

c. Provide a cost comparison. This shall include an acquisition and life cycle cost
comparison.

d. For proprietary materials, products, systems, and patented processes a certification
signed by an official authorized to certify in behalf of the manufacturing company that the
proposed substitution meets or exceeds what was originally specified.

e. For all other actions, a certification signed by a licensed professional engineer or
architect certifying that the proposed variation or revision meets or exceeds what was
originally specified.

f. Advantage to the Government, if variation is approved, i.e. Operation and
Maintenance considerations, better product, etc.

g. Ramifications and impact, if not approved.

If the Government review detects any items not in compliance with contract requirements
or items requiring further clarification, the Contractor will be so advised. Lack of
notification by the Contracting Officer of any non-complying item does not relieve the
Contractor of any contractual obligation.

3.6.5 Non-Compliance

The Contracting Officer will notify the Contractor of any detected noncompliance with the
requirements of this specification. The Contractor shall take immediate corrective action
after receipt of such notice. Such notice, when delivered to the Contractor at the
worksite, shall be deemed sufficient for the purpose of notification. If the Contractor fails
or refuses to comply promptly, the Contracting Officer may issue an order stopping all or
part of the work until satisfactory corrective action has been taken. No part of the time



lost due to such stop orders shall be made the subject of claim for extension of time or
for excess costs or damages by the Contractor.

3.7 GOVERNMENT APPROVED CONSTRUCTION SUBMITTALS (Required During
Construction)

3.7.1 General

Since this contract requires that the drawings and specifications specify specific
proprietary materials, equipment, systems, and patented processes by trade name,
make, or catalog number, it is anticipated that construction shop drawings will primarily
be limited to testing, construction plans (e.g., Contractor Quality Control, Accident
Prevention, Resident Management System, Area Use etc), schedules (Project
Schedule/Network Analysis), certificates of compliance, reports, records/statements and
variations.

3.7.1.1 Variations

After design submittals have been reviewed and cleared for construction by the
Contracting Officer, no submittal for the purpose of substituting materials, equipment,
systems, and patented processes will be considered by the Government unless
submitted in accordance with the paragraph entitled VARIATIONS.

3.7.2 Government Approval of Construction Submittals

The approval of construction submittals by the Contracting Officer shall not be construed
as a complete check, but will indicate only that the general method of design
construction, materials, detailing and other information are satisfactory. Approval will not
relieve the Prime Contractor of the responsibility for any error which may exist, as it is the
sole responsibility of the Prime Contractor to certify that each submittal has been
reviewed in detail and is in strict conformance with all the contract documents referenced
therein.

Virtually all construction submittals can and must be incorporated directly into the design
specifications and drawings prepared by the Contracting Officer. Since the Prime
Contractor has sole responsibility for the procurement and construction, impediments do
not exist which would impair his ability to specifically identify what is being furnished to
the Government prior to the start of construction.

3.14.4 Submittals

Submittals (other than shop drawings) shall be limited to items such as Plans (e.g.,
Quality Control Plan, Accident Prevention Plan, Area Use Plan etc.),Certificates of
Compliance, Installation Instructions, Manufacturer's Catalog Data, Descriptive
Literature/lllustrations, Factory and Field Test Reports, Performance and Operational
Test Data Reports, Records, Operation and Maintenance Manuals, and required
variations.

3.14.5 Government Review



Upon completion of review of construction submittals requiring Government approval, the
submittals will be identified as having received approval by being so stamped and dated.
two (2) copies of the submittal will be retained by the Contracting Officer and one (1)
copy of the submittal will be returned to the Prime Contractor.

3.15 FOR INFORMATION ONLY SUBMITTALS

These submittals shall be checked, stamped, signed and dated by the Prime Contractor's
Quality Control Engineer, certifying that such submittal complies with the contract
requirements. All Contractor submittals shall be subject to review by the Government at
any time during the course of the contract. Any Contractor submittal found to contain
errors or omissions shall be resubmitted as one requiring "approval". No adjustment for
time or money will be allowed for corrections required as a result of noncompliance with
plans or specifications. Normally submittals for information only will not be returned.
Approval of the Contracting Officer is not required on information only submittals. These
submittals will be used for information purposes. The Government reserves the right to
require the Prime Contractor to resubmit any item found not to comply with the contract.
This does not relieve the Prime Contractor from the obligation to furnish material
conforming to the plans and specifications and will not prevent the Contracting Officer
from requiring removal and replacement if nonconforming material is incorporated in the
work.

3.16 ATTACHMENTS
The following attachments form an integral part of this specification:

ENG FORM 4025 - Transmittal of Shop Drawings, Equipment Data, Material Samples,
or Manufacturer's Certificate of Compliance (2 pages)

ENG FORM 4288 - Submittal Register

-- End of Section -

SECTION 01415

SECTION 01415
METRIC MEASUREMENTS

1.1 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The
publications are referred to within the text by the basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM E 621 (1994; R 1999e1) Use of Metric (SI) Units in



Building Design and Construction (Committee E-6
Supplement to E380)

ASTM SI 10 (2002) American National Standard for Use of the
International System of Units (SI): The Modern
Metric System
1.2 GENERAL

This project includes metric units of measurements. The metric units used are the
International System of Units (SI) developed and maintained by the General Conference
on Weights and Measures (CGPM); the name International System of Units and the
international abbreviation S| were adopted by the11th CGPM in 1960. A number of
circumstances require that both metric Sl units and English inch-pound (I-P) units be
included in a section of the specifications. When both metric and |I-P measurements are
included, the section may contain measurements for products that are manufactured to I-
P dimensions and then expressed in mathematically converted metric value(soft metric)
or, it may contain measurements for products that are manufactured to an industry
recognized rounded metric (hard metric)dimensions but are allowed to be substituted by I-
P products to comply with the law. Dual measurements are also included to indicate
industry and/or Government standards, test values or other controlling factors, such as
the code requirements where I-P values are needed for clarity or to trace back to the
referenced standards, test values or codes.

1.3 USE OF MEASUREMENTS IN SPECIFICATIONS

Measurements in specifications shall be either in Sl or I-P units as indicated, except for
soft metric measurements or as otherwise authorized. When only Sl or |-P
measurements are specified for a product, the product shall be procured in the specified
units (SI or I-P) unless otherwise authorized by the Contracting Officer. The Contractor
shall be responsible for all associated labor and materials when authorized to substitute
one system of units for another and for the final assembly and performance of the
specified work and/or products.

1.3.1 Hard Metric

A hard metric measurement is indicated by an Sl value with no expressed correlation to
an I-P value. Hard metric measurements are often used for field data such as distance
from one point to another or distance above the floor. Products are considered to be hard
metric when they are manufactured to metric dimensions or have an industry recognized
metric designation.

1.3.2 Soft Metric

(1) A soft metric measurement is indicated by an Sl value which is a mathematical
conversion of the I-P value shown in parentheses (e.g. 38.1 mm (1-1/2 inches)). Soft
metric measurements are used for measurements pertaining to products, test values,
and other situations where the I-P units are the standard for manufacture, verification,
or other controlling factor. The I-P value shall govern while the metric measurement is
provided for information.



(2) A soft metric measurement is also indicated for products that are manufactured in
industry designated metric dimensions but are required by law to allow substitute |-P
products. These measurements are indicated by a manufacturing hard metric product
dimension followed by the substitute I-P equivalent value in parentheses (e.g., 190 x
190 x 390 mm (7-5/8 x 7-5/8 x 15-5/8inches)).

1.3.3 Neutral

A neutral measurement is indicated by an identifier which has no expressed relation to
either an Sl or an I-P value (e.g., American Wire Gage (AWG) which indicates thickness
but in itself is neither Sl nor I-P).

1.4 COORDINATION

Discrepancies, such as mismatches or product unavailability, arising from use of both
metric and non-metric measurements and discrepancies between the measurements in
the specifications and the measurements in the drawings shall be brought to the attention
of the Contracting Officer for resolution.

1.5 RELATIONSHIP TO SUBMITTALS

Submittals for Government approval or for information only shall cover the Sl or I-P
products actually being furnished for the project. The Contractor shall submit the
required drawings and calculations in the same units used in the contract documents
describing the product or requirement unless otherwise instructed or approved. The
Contractor shall use ASTM SI 10 and ASTM E 621 as the basis for establishing metric
measurements required to be used in submittals.

-- End of Section --

SECTIION 01451

SPECIFICATION SECTION 01451

CONTRACTOR QUALITY CONTROL
PART 1: GENERAL
1.1 REFERENCES

The publications listed below form a part of this specification to the extent referenced.
The publications are referred to within the text by the basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)
ER 1110-1-12 (1993) Quality Management
EM 385-1-1 Safety and Health Requirements Manual
1.2 PAYMENT



Separate payment will not be made for providing and maintaining an effective Quality
Control program, and all costs associated therewith shall be included in the applicable
unit prices or lump-sum prices contained in the Bidding Schedule.

PART2  PRODUCTS (Not Applicable)
PART3  EXECUTION
31 GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and maintain an
effective quality control system in compliance with the Contract Clauses and this
specification section. The quality control system shall consist of plans, procedures, and
organization necessary to produce an end product which complies with the contract
requirements. The system shall cover all construction operations, both onsite and offsite,
and shall be keyed to the proposed construction sequence. The site project
superintendent will be held responsible for the quality of work on the job and is subject to
removal by the Contracting Officer for non-compliance with the quality requirements
specified in the contract. The site project superintendent in this context shall be the
highest level manager responsible for the overall construction activities at the site,
including quality and production. The site project superintendent shall maintain a physical
presence at the site at all times, except as otherwise acceptable to the Contracting
Officer, and shall be responsible for all construction and construction related activities at
the site.

3.2 CQM TRAINING REQUIREMENT

Before project design and construction begin, the Contractor’s Quality Control Manager
is required to have completed the U.S. Army Corps of Engineers CQM course, or
equivalent. The Construction Trades Training Center (CTTC) in Jalalabad, Afghanistan
provides a course that satisfies the requirement. Courses are offered at regular
intervals. For enrollment and course information contact CTTC at the following:

Mhd. Haris
e-mail: mharis@afghanreconstruction.org
Telephone: 0700 08 0602

Pervaiz
e-mail: adpzmuj@yahoo.com
Telephone: 0700 61 3133

3.3 QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than five (5) days
after receipt of Notice-to-Proceed (NTP) the proposed Contractor Quality Control (CQC)
Plan. The plan shall identify personnel, procedures, control, instructions, records, and
forms to be used.

3.2.1 Content of the CQC Plan


mailto:mharis@afghanreconstruction.org
mailto:adpzmuj@yahoo.com

The CQC Plan shall include, as a minimum, the following to cover all construction
operations, both on site and off-site, including work by subcontractors, fabricators,
suppliers and purchasing agents:

a.

A description of the quality control organization, including a chart showing lines of
authority and acknowledgment that the CQC staff shall implement the three phase
control system for all aspects of the work specified. The staff shall include a CQC

System Manager who shall report to the project superintendent.

The name, qualifications (in resume format), duties, responsibilities, and
authorities of each person assigned a CQC function.

A copy of the letter to the CQC System Manager signed by an authorized official
of the firm which describes the responsibilities and delegates sufficient authorities
to adequately perform the functions of the CQC System Manager, including
authority to stop work which is not in compliance with the contract. The CQC
System Manager shall issue letters of direction to all other various quality control
representatives outlining duties, authorities, and responsibilities. Copies of these
letters shall also be furnished to the Government.

Procedures for scheduling, reviewing, certifying, and managing submittals,
including those of subcontractors, offsite fabricators, suppliers, consultants, and
purchasing agents. These procedures shall be in accordance with Specification
01335 SUBMITTAL PROCEDURES.

Control, verification, and acceptance testing procedures for each specific test to
include the test name, specification paragraph requiring test, feature of work to be
tested, test frequency, and person responsible for each test.

Procedures for tracking preparatory, initial, and follow-up control phases and
control, verification, and acceptance tests including documentation.

Procedures for tracking construction deficiencies from identification through
acceptable corrective action. These procedures shall establish verification that
identified deficiencies have been corrected.

. Reporting procedures, including proposed reporting formats.

A list of the definable features of work. A definable feature of work is a task which
is separate and distinct from other tasks, has separate control requirements, and
may be identified by different trades or disciplines, or it may be work by the same
trade in a different environment. Although each section of the specifications may
generally be considered as a definable feature of work, there are frequently more
than one definable features under a particular section. This list will be agreed
upon during the coordination meeting.

3.2.2 Additional Requirements for Design Quality Control (DQC) Plan

The following additional requirements apply to the Design Quality Control



(DQC) plan:

(1) The Contractor shall provide and maintain a Design Quality Control (DQC) Plan as
an effective quality control program which will assure that all services required by this design
contract are performed and provided in a manner that meets professional architectural and
engineering quality standards. As a minimum, all documents shall be technically reviewed by
competent, independent reviewers identified in the DQC Plan. The same element that
produced the product shall not perform the independent technical review (ITR). The
Contractor shall correct errors and deficiencies in the design documents prior to submitting
them to the Government.

(2) The Contractor shall include the design schedule in the master project schedule,
showing the sequence of events involved in carrying out the project design tasks within the
specific contract period. This should be at a detailed level of scheduling sufficient to identify
all major design tasks, including those that control the flow of work. The schedule shall
include review and correction periods associated with each item. This should be a forward
planning as well as a project monitoring tool. The schedule reflects calendar days and not
dates for each activity. If the schedule is changed, the Contractor shall submit a revised
schedule reflecting the change within 7 calendar days. The Contractor shall include in the
DQC Plan the discipline-specific checklists to be used during the design and quality control
of each submittal. These completed checklists shall be submitted at each design phase as
part of the project documentation. Examples of checklists can be found in ER 1110-1-12.

(3) The DQC Plan shall be implemented by an Design Quality Control Manager who
has the responsibility of being cognizant of and assuring that all documents on the project
have been coordinated. This individual shall be a person who has verifiable engineering or
architectural design experience and is a registered professional engineer or architect. The
Contractor shall notify the Contracting Officer, in writing, of the name of the individual, and
the name of an alternate person assigned to the position.

The Contracting Officer will notify the Contractor in writing of the acceptance of the DQC
Plan. After acceptance, any changes proposed by the Contractor are subject to the
acceptance of the Contracting Officer.

3.2.3 Acceptance of Plan

Acceptance of the Contractor’s plan is required prior to the start of construction.
Acceptance is conditional and will be predicated on satisfactory performance during the
construction. The Government reserves the right to require the Contractor to make
changes in the CQC plan and operations including removal of personnel, as necessary,
to obtain the quality specified.

3.2.4 Notification of Changes

Notification of Changes. After acceptance of the QC plan, the Contractor shall notify the
Contracting Officer in writing a minimum of seven calendar days prior to any proposed
change. Proposed changes are subject to acceptance by the Contracting Officer.

3.3 COORDINATION MEETING

After the Pre-construction Conference, before start of construction, and prior to
acceptance by the Government of the Quality Control Plan, the Contractor shall meet



with the Contracting Officer or Authorized Representative and discuss the Contractor’s
quality control system. The CQC Plan shall be submitted for review a minimum of 5
calendar days prior to the Coordination Meeting. During the meeting, a mutual
understanding of the system details shall be developed, including the forms for recording
the CQC operations, control activities, testing, administration of the system for both on-
site and off-site work, and the interrelationship of Contractor's Management and control
with the Government’s Quality Assurance. Minutes of the meeting shall be prepared by
the Government and signed by both the Contractor and the Contracting Officer. The
minutes shall become a part of the contract file. There may be occasions when
subsequent conferences will be called by either party to reconfirm mutual understandings
and/or address deficiencies in the CQC system or procedures, which may require
corrective action by the Contractor.

3.4 QUALITY CONTROL ORGANIZATION
3.4.1 Personnel Requirements

The requirements for the CQC organization are a CQC System Manager, and sufficient
number of additional qualified personnel to ensure safety and contract compliance.
Personnel identified in the technical provisions as requiring specialized skills to assure
the required work is being performed properly will also be included as part of the CQC
organization. The Contractor's CQC staff shall maintain a presence at the site at all
times during progress of the work and have complete authority and responsibility to take
any action necessary to ensure contract compliance. The CQC staff shall be subject to
acceptance by the Contracting Officer. The Contractor shall provide adequate office
space, filing systems and other resources as necessary to maintain an effective and fully
functional CQC organization. Complete records of all letters, material submittals, shop
drawing submittals, schedules and all other project documentation shall be promptly
furnished to the CQC organization by the Contractor. The CQC organization shall be
responsible to maintain these documents and records at the site at all times, except as
otherwise acceptable to the Contracting Officer.

3.4.2 CQC System Manager

The Contractor shall identify an individual within his organization at the site of the work
who shall be responsible for overall management of the CQC and have the authority to
act in all CQC matters for the Contractor. The CQC system manager shall be a graduate
engineer, graduate architect, or a graduate construction manager, with experience on
construction projects similar in type to this contract OR a construction person with a
minimum of ten (10) years in related work. The CQC System Manager shall be on the
site at all times during construction and shall be employed by the Contractor. The CQC
System Manager shall be assigned no other duties. An alternate for the CQC System
Manager will be identified in the plan to serve in the event of the CQC system manager’s
absence. The requirements for the alternate will be the same as for the designated CQC
manager.

3.4.3 Not Used.

3.4.4 Additional Requirement



In addition to the above experience and/or education requirements, the CQC System
Manager shall have completed the course entitled "Construction Quality Management
For Contractors". This course is periodically offered by the government, and inquiries as
to the next course offering may be directed to the local construction field office.

3.4.5 Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. When it is
necessary to make changes to the CQC staff, the Contractor shall revise the CQC Plan
to reflect the changes and submit the changes to the Contracting Officer for acceptance.

3.5 SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in the STR titled SUBMITTAL
PROCEDURES. The CQC organization shall be responsible for certifying that all
submittals and deliverables are in compliance with the contract requirements.

3.6 CONTROL

Contractor Quality Control is the means by which the Contractor ensures that the
construction, to include that of subcontractors and suppliers, complies with the
requirements of the contract. At least three phases of control shall be conducted by the
CQC System Manager for each definable feature of the construction work as follows:

3.6.1 Preparatory Phase.

This phase shall be performed prior to beginning work on each definable feature of work,
after all required documents and materials are approved/accepted, and after copies are
at the work site. This phase shall include:

a. A review of each paragraph of applicable specifications, reference codes, and
standards. A copy of those sections of referenced codes and standards, in the
English language unless specifically approved otherwise by the Contracting
Officer, applicable to that portion of the work to be accomplished in the field shall
be made available by the Contractor at the preparatory inspection. These copies
shall be maintained in the field and available for use by Government personnel
until final acceptance of the work.

b. A review of the contract drawings.

c. A check to assure that all materials and/or equipment have been tested,
submitted, and approved.

d. A check to assure that provisions have been made to provide required control
inspection and testing.

e. Examination of the work area to assure that all required preliminary work has been
completed and is in compliance with the contract.



A physical examination of required materials, equipment, and sample work to
verify that they are on hand, conform to approved shop drawings or submitted
data, and are properly stored.

Reviews of the appropriate activity hazard analysis to ensure safety requirements
are met.

Discussion of procedures for constructing the work including repetitive
deficiencies, construction tolerances and workmanship standards for that feature
of work.

A check to ensure that the Contracting Officer has accepted the portion of the plan
for the work to be performed.

Discussion of the initial control phase.

. The Government shall be notified at least 24 hours in advance of beginning any of

the required action of the preparatory phase. This phase shall include a meeting
conducted by the CQC system manager and attended by the superintendent,
other CQC personnel (as applicable), and the foreman responsible for the
definable feature. The results of the preparatory phase actions shall be
documented by separate minutes prepared by the CQC system manager and
attached to the daily QC report. The Contractor shall instruct applicable workers
as to the acceptable level of workmanship required in order to meet contract
specifications.

3.6.2 Initial Phase.

This phase shall be accomplished at the beginning of a definable feature of work. The
following shall be accomplished:

a.

A check of preliminary work to ensure that it is in compliance with contract
requirements. Review minutes of the preparatory meeting.

Verification of full contract compliance. Verify required control inspection and
testing.

Establish level of workmanship and verify that it meets minimum acceptable
workmanship standards. Compare with sample panels as appropriate.

Resolve all differences.

Check safety to include compliance with and upgrading of the safety plan and
activity hazard analysis. Review the activity analysis with each worker.

The Government shall be notified at least 24 hours in advance of beginning the
initial phase. Separate minutes of this phase shall be prepared by the CQC
system manager and attached to the daily QC report. Exact location of initial
phase shall be indicated for future reference and comparison with follow-up
phases.



g. The initial phase should be repeated for each new crew to work on-site, or any
time acceptable specified quality standards are not being met.

3.6.3 Follow-up Phase.

Daily checks shall be performed to assure continuing compliance with contract
requirements, including control testing, until completion of the particular feature of work.
The checks shall be made a matter of record in the CQC documentation. Final follow-up
checks shall be conducted, and all noted deficiencies corrected, prior to the start of
additional features of work that may be affected by the deficient work. The Contractor
shall not build upon nor conceal non-conforming work.

3.6.4 Additional Preparatory and Initial Phases

Additional preparatory and initial phases may be required by the Contracting Officer on
the same definable features of work if the quality of on-going work is unacceptable; if
there are changes in the applicable QC staff or in the on-site production supervision or
work crew; if work on a definable feature is resumed after a substantial period of
inactivity; or if other problems develop.

TESTS

3.7.1 Testing Procedure

The Contractor shall perform tests specified or required to verify that control measures
are adequate to provide a product that conforms to contract requirements. Upon request,
the Contractor shall furnish to the Government duplicate samples of test specimens for
possible testing by the Government. Costs incidental to the transportation of samples or
materials shall be borne by the Contractor.

Testing includes operation and/or acceptance tests when specified. A list of tests to be
performed shall be furnished as a part of the CQC plan. The list shall give the test name,
frequency, specification paragraph containing the test requirements, the personnel and
laboratory responsible for each type of test, and an estimate of the number of tests
required. The Contractor shall perform the following activities and record and provide the
following data:

a. Verify that testing procedures comply with contract requirements.

b. Verify that facilities and testing equipment are available and comply with testing
standards.

c. Check test instrument calibration data against certified standards.

d. Verify that recording forms and test identification control number system, including
all of the test documentation requirements, have been prepared.

e. Results of all tests taken, both passing and failing tests, shall be recorded on the
Quiality Control report for the date taken. Specification paragraph/item reference,
location where tests were taken, and the sequential control number identifying the
test will be given. Actual test reports may be submitted later, if approved by the



Contracting Officer, with a reference to the test number and date taken. An
information copy of tests performed by an off-site or commercial test facility will be
provided directly to the Contracting Officer. Failure to submit timely test reports, as
stated, may result in nonpayment for related work performed and disapproval of
the test facility for this contract.

3.8 COMPLETION INSPECTION
3.8.1 Punch-Out Inspection

Near the end of the work, or any increment of the work established by a time stated in
the SPECIAL CONTRACT REQUIREMENTS Clause, "Commencement, Prosecution,
and Completion of Work", or by the specifications, the CQC Manager shall conduct an
inspection of the work. A punch list of items which do not conform to the approved
drawings and specifications shall be prepared and included in the CQC documentation,
as required by paragraph DOCUMENTATION. The list of deficiencies shall include the
estimated date by which the deficiencies will be corrected. The CQC System Manager or
staff shall make a second inspection to ascertain that all deficiencies have been
corrected. Once this is accomplished, the Contractor shall notify the Government that the
facility is ready for the Government Pre-Final inspection.

3.8.2 Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the facility is complete
and ready to be occupied. A Government Pre-Final Punch List may be developed as a
result of this inspection. The Contractor's CQC System Manager shall ensure that all
items on this list have been corrected before notifying the Government, so that a Final
inspection with the customer can be scheduled. Any items noted on the Pre-Final
inspection shall be corrected in a timely manner. These inspections and any deficiency
corrections required by this paragraph shall be accomplished within the time slated for
completion of the entire work or any particular increment of the work if the project is
divided into increments by separate completion dates.

3.8.3 Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the superintendent or other
primary management person, and the Contracting Officer's Representative shall be in
attendance at the final acceptance inspection. Additional Government personnel
including, but not limited to, those from Base/Post Civil Facility Engineer user groups,
and major commands may also be in attendance. The final acceptance inspection will be
formally scheduled by the Contracting Officer based upon results of the Pre-Final
inspection. Notice shall be given to the Contracting Officer at least 14 days prior to the
final acceptance inspection and shall include the Contractor's assurance that all specific
items previously identified to the Contractor as being unacceptable, along with all
remaining work performed under the contract, will be complete and acceptable by the
date scheduled for the final acceptance inspection. Failure of the Contractor to have all
contract work acceptably complete for this inspection will be cause for the Contracting
Officer to bill the Contractor for the Government's additional inspection cost in
accordance with the contract clause titled "Inspection of Construction”.



3.9 DOCUMENTATION

The Contractor shall maintain current records providing factual evidence that required
quality control activities and/or tests have been performed. These records shall include
the work of subcontractors and suppliers and shall be on an acceptable form that
includes, as a minimum, the following information:

a. Contractor/subcontractor and their area of responsibility.
b. Operating plant/equipment with hours worked, idle, or down for repair.

c. Work performed each day, giving location, description, and by whom. When
Network Analysis (NAS) is used, identify each phase of work performed each day
by NAS activity number.

d. Test and/or control activities performed with results and references to
specifications/drawings requirements. The control phase shall be identified
(Preparatory, Initial, Follow-up). List of deficiencies noted, along with corrective
action.

e. Quantity of materials received at the site with statement as to acceptability,
storage, and reference to specifications/drawings requirements.

f. Submittals and deliverables reviewed, with contract reference, by whom, and
action taken.

g. Offsite surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and instructions or
corrective actions.

i. Instructions given/received and conflicts in plans and/or specifications.
j- Contractor's verification statement.

These records shall indicate a description of trades working on the project; the number of
personnel working; weather conditions encountered; and any delays encountered. These
records shall cover both conforming and deficient features and shall include a statement
that equipment and materials incorporated in the work and workmanship comply with the
contract. The original and one copy of these records in report form shall be furnished to
the Government daily within forty-eight (48) hours after the date covered by the report,
except that reports need not be submitted for days on which no work is performed. As a
minimum, one report shall be prepared and submitted for every 7 days of no work and on
the last day of a no work period. All calendar days shall be accounted for throughout the
life of the contract. The first report following a day of no work shall be for that day only.
Reports shall be signed and dated by the CQC System Manager. The report from the
CQC System Manager shall include copies of test reports and copies of reports prepared
by all subordinate quality control personnel.

3.10 SAMPLE FORMS



In accordance with Specification 01312 QUALITY CONTROL SYSTEM, the contractor
shall use the forms produced by and printed from QCS. Samples of any forms required
to meet the requirements of this section which are not produced by that system shall be
included in the contractors Quality Control Plan.

3.11 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the
foregoing requirements. The Contractor shall take immediate corrective action after
receipt of such notice. Such notice, when delivered to the Contractor at the work site,
shall be deemed sufficient for the purpose of notification. If the Contractor fails or refuses
to comply promptly, the Contracting Officer may issue an order stopping all or part of the
work until satisfactory corrective action has been taken. No part of the time lost due to
such stop orders shall be made the subject of claim for extension of time or for excess
costs or damages by the Contractor.

-- End of Section --

SECTION 01525

SECTION 01525

SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS

PART 1 GENERAL

For contractor safety on projects associated with this program, compliance with EM 385-
1-1 safety requirements will be the long-term goal reached by growing a safety culture.
This compliance will, by necessity, be achieved through a phased-in process. In the
Commander’s letter at the preface of the EM 385-1-1, he acknowledges that in OCONUS
locations, strict compliance with the manual may not be possible — and through the
hazard analysis process, safety measures can be developed to attain the same degree
of safety.

1.1 REFERENCES

The publications listed below form a part of this specification to the extent referenced.
The publications are referred to within the text by the basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI A10.32 Personal Fall Protection - Safety Requirements for
Construction and Demolition Operations

ANSI Z2359.1(1992; R 1999) Safety Requirements for Personal Fall Arrest Systems,
Subsystems and Components



1.2

ANSI/ASSE A10.34(2001) Protection of the Public on or Adjacent to Construction
Sites

ASME B30.3(1996) Construction Tower Cranes
ASME INTERNATIONAL (ASME)

ASME B30.22(2000) Articulating Boom Cranes

ASME B30.5(2004) Mobile and Locomotive Cranes
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 10(2002) Portable Fire Extinguishers

NFPA 241(2000) Safeguarding Construction, Alteration, and Demolition
Operations

NFPA 51B(2003) Fire Prevention During Welding, Cutting, and Other Hot
Work

NFPA 70(2005) National Electrical Code

NFPA 70E(2004) Electrical Safety in the Workplace

U.S. ARMY CORPS OF ENGINEERS (USACE)
EM 385-1-1(2003) Safety Safety and Health Requirements

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 Occupational Safety and Health Standards (OSHA)
29 CFR 1910.146 Permit-required Confined Spaces
29 CFR 1915 Confined and Enclosed Spaces and Other Dangerous
Atmospheres in Shipyard Employment
29 CFR 1919 Gear Certification
29 CFR 1926 Safety and Health Regulations for Construction
29 CFR 1926.500 Fall Protection
SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not
having a "G" designation are for information only. When used, a designation following
the "G" designation identifies the office that will review the submittal for the Government.
The following shall be submitted in accordance with SR SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals



1.3

Accident Prevention Plan (APP); G, ACC

Activity Hazard Analysis (AHA); G, ACC

Crane Critical Lift Plan; G, ACC

Proof of qualification for Crane Operators; G, ACC
SD-06 Test Reports

Reports: Submit reports as their incidence occurs, in accordance with the
requirements of the paragraph entitled, "Reports."

Accident Reports

Monthly Exposure Reports

Crane Reports

Regulatory Citations and Violations

SD-07 Certificates

Confined Space Entry Permit

Contractor Safety Self-Evaluation Checklist; G, ACC

Submit one copy of each permit/certificate attached to each Daily Quality Control
Report.

DEFINITIONS

a. Competent Person for Fall Protection. A person who is capable of identifying
hazardous or dangerous conditions in the personal fall arrest system or any component
thereof, as well as their application and use with related equipment, and has the authority
to take prompt corrective measures to eliminate the hazards of falling.

b. High Visibility Accident. Any mishap which may generate publicity and/or high
visibility.

c. Medical Treatment. Treatment administered by a physician or by registered
professional personnel under the standing orders of a physician. Medical treatment does
not include first aid treatment even through provided by a physician or registered
personnel.

d. Qualified Person for Fall Protection. A person with a recognized degree or
professional certificate, extensive knowledge, training and experience in the field of fall
protection who is capable of performing design, analysis, and evaluation of fall protection
systems and equipment.

e. Recordable Injuries or llinesses. Any work-related injury or illness that results in:



(1) Death, regardless of the time between the injury and death, or the length of the
illness;

(2) Days away from work (any time lost after day of injury/iliness onset);
(3) Restricted work;

(4) Transfer to another job;

(5) Medical treatment beyond first aid;

(6) Loss of consciousness; or

(7) A significant injury or iliness diagnosed by a physician or other licensed health
care professional, even if it did not result in (1) through (6) above.

f. "USACE" property and equipment specified in USACE EM 385-1-1 should be
interpreted as Government property and equipment.

1.4 DRUG PREVENTION PROGRAM

Conduct a proactive drug and alcohol use prevention program for all workers, prime and
subcontractor, on the site. Ensure that no employee uses illegal drugs or consumes
alcohol during work hours. Ensure there are no employees under the influence of drugs
or alcohol during work hours. After accidents, collect blood, urine, or saliva specimens
and test the injured and involved employees for the influence of drugs and alcohol. A
copy of the test shall be made available to the Contracting Officer upon request.

1.5 REGULATORY REQUIREMENTS

In addition to the detailed requirements included in the provisions of this contract, work
performed shall comply with USACE EM 385-1-1, and in particular, the requirements of
the European Union Council Directive 92/57/EEC of 24 June 1992 on the implementation
of minimum safety and health requirements at temporary or mobile construction sites.
Submit matters of interpretation of standards to the appropriate administrative agency for
resolution before starting work. Where the requirements of this specification, applicable
laws, criteria, ordinances, regulations, and referenced documents vary, the most
stringent requirements shall apply.

1.6 SITE QUALIFICATIONS, DUTIES AND MEETINGS
1.6.1 Personnel Qualifications
1.6.1.1 Site Safety and Health Officer (SSHO)

Site Safety and Health Officer (SSHO) shall be provided at the work site at all times to
perform safety and occupational health management, surveillance, inspections, and
safety enforcement for the Contractor. The Contractor Quality Control (QC) person can
only be the SSHO on this project if approved by the Contracting Officer. Any project
exceeding 1 Million US dollars in value shall have a full time SSHO. The SSHO shall
meet the following requirements: A minimum of 5 years safety work on similar projects;



30-hour OSHA construction safety class or European Union equivalent within the last 5
years; an average of at least 24 hours of formal safety training each year for the past 5
years. Competent person training as needed.

1.6.1.2 Competent Person for Confined Space Entry

Provide a competent person meeting the requirements of EM 385-1-1 who is assigned in
writing by the Government Designated Authority (GDA) to assess confined spaces and who
possesses demonstrated knowledge, skill and ability to:

a. ldentify the structure, location, and designation of confined and permit-required
confined spaces where work is done;

b. Calibrate and use testing equipment including but not limited to, oxygen
indicators, combustible gas indicators, carbon monoxide indicators, and carbon
dioxide indicators, and to interpret accurately the test results of that equipment;

c. Perform all required tests and inspections specified in Section 06.1 of EM 385-1-1;

d. Assess hazardous conditions including atmospheric hazards in confined space
and adjacent spaces and specify the necessary protection and precautions to be
taken;

e. Determine ventilation requirements for confined space entries and operations;

f. Assess hazards associated with hot work in confined and adjacent space and
determine fire watch requirements; and,

g. Maintain records required.

1.6.1.3 Crane Operators

Crane operators shall meet the requirements in USACE EM 385-1-1, Section 16 and
Appendix G. In addition, crane operators shall be designated as qualified by a source
that qualifies crane operators (i.e., union, a government agency, or and organization that
tests and qualifies crane operators). Proof of current qualification shall be provided.

1.6.2 Personnel Duties
1.6.2.1 Site Safety and Health Officer (SSHO)/Superintendent

a. Conduct daily safety and health inspections and maintain a written log which includes
area/operation inspected, date of inspection, identified hazards, recommended corrective
actions, estimated and actual dates of corrections. Safety inspection logs shall be
attached to the Contractors' daily quality control report.

b. Conduct mishap investigations and complete required reports. Maintain an
accident/injury log such as the OSHA Form 300 or host nation equivalent, and Daily
Production reports for prime and sub-contractors.

c. Maintain applicable safety reference material on the job site.



d. Attend the pre-construction conference, pre-work meetings including preparatory
inspection meeting, and periodic in-progress meetings.

e. Implement and enforce accepted APPS and AHAs.

f. Maintain a safety and health deficiency tracking system that monitors outstanding
deficiencies until resolution. A list of unresolved safety and health deficiencies shall be
posted on the safety bulletin board.

g. Ensure sub-contractor compliance with safety and health requirements.

Failure to perform the above duties will result in dismissal of the superintendent and/or
SSHO, and a project work stoppage. The project work stoppage will remain in effect
pending approval of a suitable replacement.

1.6.3 Meetings
1.6.3.1 Preconstruction Conference

a. Contractor representatives who have a responsibility or significant role in accident
prevention on the project shall attend the preconstruction conference. This includes the
project superintendent, site safety and health officer, quality control supervisor, or any
other assigned safety and health professionals who participated in the development of
the APP (including the Activity Hazard Analyses (AHAs) and special plans, program and
procedures associated with it).

b. The Contractor shall discuss the details of the submitted APP to include incorporated
plans, programs, procedures and a listing of anticipated AHAs that will be developed and
implemented during the performance of the contract. This list of proposed AHAs will be
reviewed at the conference and an agreement will be reached between the Contractor
and the Contracting Officer's representative as to which phases will require an analysis.
In addition, a schedule for the preparation, submittal, review, and acceptance of AHAs
shall be established to preclude project delays.

c. Deficiencies in the submitted APP will be brought to the attention of the Contractor at
the preconstruction conference, and the Contractor shall revise the plan to correct
deficiencies and re-submit it for acceptance. Work shall not begin until there is an
accepted APP.

d. The functions of a Preconstruction conference may take place at the Post-Award
Kickoff meeting for Design Build Contracts.

1.6.3.2 Safety Meetings

Shall be conducted and documented as required by EM 385-1-1. Minutes showing
contract title, signatures of attendees and a list of topics discussed shall be attached to
the Contractors' daily quality control report.

1.7 TRAINING

1.7.1  New Employee Indoctrination



New employees (prime and sub-contractor) will be informed of specific site hazards
before they begin work. Documentation of this orientation shall be kept on file at the
project site.

1.7.2 Periodic Training

Provide Safety and Health Training in accordance with USACE EM 385-1-1 and the
accepted APP. Ensure all required training has been accomplished for all onsite
employees.

1.7.3 Training on Activity Hazard Analysis (AHA)
Prior to beginning a new phase, training will be provided to all affected
1.8 ACCIDENT PREVENTION PLAN (APP)

The Contractor shall use a qualified person to prepare the written site-specific APP in
both English and in the host nation language. Prepare the APP in accordance with the
format and requirements of USACE EM 385-1-1 and as supplemented herein. Cover all
paragraph and subparagraph elements in USACE EM 385-1-1, Appendix A, "Minimum
Basic Outline for Accident Prevention Plan". Specific requirements for some of the APP
elements are described below. The APP shall be job-specific and shall address any
unusual or unique aspects of the project or activity for which it is written. The APP shall
interface with the Contractor's overall safety and health program. Any portions of the
Contractor's overall safety and health program referenced in the APP shall be included in
the applicable APP element and made site-specific. The Government considers the
Prime Contractor to be the "controlling authority" for all work site safety and health of the
subcontractors. Contractors are responsible for informing their subcontractors of the
safety provisions under the terms of the contract and the penalties for noncompliance,
coordinating the work to prevent one craft from interfering with or creating hazardous
working conditions for other crafts, and inspecting subcontractor operations to ensure
that accident prevention responsibilities are being carried out. The APP shall be signed
by the person and firm (senior person) preparing the APP, the Contractor, the on-site
superintendent, the designated site safety and health officer.

Submit the APP to the Contracting Officer 15 calendar days prior to the date of the
preconstruction conference for acceptance. Work cannot proceed without an accepted
APP.

Once accepted by the Contracting Officer, the APP and attachments will be enforced as
part of the contract. Disregarding the provisions of this contract or the accepted APP will
be cause for stopping of work, at the discretion of the Contracting Officer, until the matter
has been rectified.

Once work begins, changes to the accepted APP shall be made with the knowledge and
concurrence of the Contracting Officer, project superintendent, SSHO and quality control
manager. Should any hazard become evident, stop work in the area, secure the area,
and develop a plan to remove the hazard. Notify the Contracting Officer within 24 hours
of discovery. In the interim, all necessary action shall be taken to restore and maintain



safe working conditions in order to safeguard onsite personnel, visitors, the public, and
the environment.

Copies of the accepted plan will be maintained at the Contracting Officer's office and at
the job site.

The APP shall be continuously reviewed and amended, as necessary, throughout the life
of the contract. Unusual or high-hazard activities not identified in the original APP shall
be incorporated in the plan as they are discovered.

1.8.1 EM 385-1-1 Contents

In addition to the requirements outlines in Appendix A of USACE EM 385-1-1, the
following is required:

a. Names and qualifications (resumes including education, training, experience and
certifications) of all site safety and health personnel designated to perform work on
this project to include the designated site safety and health officer and other
competent and qualified personnel to be. The duties of each position shall be
specified.

b. Qualifications of competent and of qualified persons. As a minimum, competent
persons shall be designated and qualifications submitted for each of the following
major areas: excavation; scaffolding; fall protection; hazardous energy; confined
space; health hazard recognition, evaluation and control of chemical, physical and
biological agents; personal protective equipment and clothing to include selection,
use and maintenance.

c. Confined Space Entry Plan. Develop a confined space entry plan in accordance
with USACE EM 385-1-1, Section 06.1, and any other federal, state and local
regulatory requirements identified in this contract. Identify the qualified person's
name and qualifications, training, and experience. Delineate the qualified person's
authority to direct work stoppage in the event of hazardous conditions. Include
procedure for rescue by contractor personnel and the coordination with
emergency responders. (If there is no confined space work, include a statement
that no confined space work exists and none will be created.)

d. Crane Critical Lift Plan. Prepare and sign weight handling critical lift plans for lifts
over 75 percent of the capacity of the crane or hoist (or lifts over 50 percent of the
capacity of a barge mounted mobile crane's hoists) at any radius of lift; lifts
involving more than one crane or hoist; lifts of personnel; and lifts involving non-
routine rigging or operation, sensitive equipment, or unusual safety risks. The
plan shall be submitted 15 calendar days prior to on-site work and include the
requirements of USACE EM 385-1-1, paragraph 16.C.18. and the following:

(1) For lifts of personnel, the plan shall demonstrate compliance with the
requirements of EM 385-1-1, Section 22.F.

(2) For barge mounted mobile cranes, barge stability calculations identifying barge
list and trim based on anticipated loading; and load charts based on calculated



list and trim. The amount of list and trim shall be within the crane
manufacturer's requirements.

e. Fall Protection and Prevention (FP&P) Plan. The plan shall be site specific and
address all fall hazards in the work place and during different phases of
construction. It shall address how to protect and prevent workers from falling to
lower levels when they are exposed to fall hazards above 1.8 m (6 feet). A
qualified person for fall protection shall prepare and sign the plan. The plan shall
include fall protection and prevention systems, equipment and methods employed
for every phase of work, responsibilities, assisted rescue, self-rescue and
evacuation procedures, training requirements, and monitoring methods. Fall
Protection and Prevention Plan shall be revised every six months for lengthy
projects, reflecting any changes during the course of construction due to changes
in personnel, equipment, systems or work habits. The accepted Fall Protection
and Prevention Plan shall be kept and maintained at the job site for the duration of
the project. The Fall Protection and Prevention Plan shall be included in the
Accident Prevention Plan (APP).

1.9 ACTIVITY HAZARD ANALYSIS (AHA)

The Activity Hazard Analysis (AHA) format shall be in accordance with USACE EM 385-
1-1, and shall be written in both English and the host nation language. Submit the AHA
for review at least 15 calendar days prior to the start of each phase. Format subsequent
AHAs as amendments to the APP. The analysis should be used during daily inspections
to ensure the implementation and effectiveness of the activity's safety and health
controls.

The AHA list will be reviewed periodically (at least monthly) at the Contractor supervisory
safety meeting and updated as necessary when procedures, scheduling, or hazards
change.

The activity hazard analyses shall be developed using the project schedule as the basis
for the activities performed. Any activities listed on the project schedule will require an
AHA. The AHAs will be developed by the contractor, supplier or subcontractor and
provided to the prime contractor for submittal to the Contracting Officer.

1.10 DISPLAY OF SAFETY INFORMATION

Within 1 calendar day after commencement of work, erect a safety bulletin board at the
job site. The safety bulletin board shall include information and be maintained as
required by EM 385-1-1, section 01.A.06.

1.11 SITE SAFETY REFERENCE MATERIALS

Maintain safety-related references applicable to the project. Maintain applicable
equipment manufacturer's manuals.

1.12 EMERGENCY MEDICAL TREATMENT

Contractors will arrange for their own emergency medical treatment. The Government
has no responsibility to provide emergency medical treatment. Military medical clinics



may provide emergency treatment for serious injuries; the contractor is responsible for
coordination with the local military medical clinic prior to mobilization.

113 REPORTS
1.13.1 Accident Reports

For recordable injuries and illnesses, and property damage accidents resulting in at least
$2,000 in damages, the Prime Contractor shall conduct an accident investigation to
establish the root cause(s) of the accident, complete the USACE Accident Report Form
3394 and provide the report to the Contracting Officer within 5 calendar day(s) of the
accident. The Contracting Officer will provide copies of any required or special forms.

1.13.2 Accident Notification

Notify the Contracting Officer as soon as practical, but not later than four hours, after any
accident meeting the definition of Recordable Injuries or llinesses or High Visibility
Accidents, property damage equal to or greater than $2,000. Information shall include
contractor name; contract title; type of contract; name of activity, installation or location
where accident occurred; date and time of accident; names of personnel injured; extent
of property damage, if any; extent of injury, if known, and brief description of accident (to
include type of construction equipment used, PPE used, etc.). Preserve the conditions
and evidence on the accident site until the Government investigation team arrives on-site
and Government investigation is conducted.

1.13.3 Monthly Exposure Reports

Monthly exposure reporting to the Contracting Officer is required to be attached to the
monthly billing request. This report is a compilation of employee-hours worked each
month for all site workers, both prime and subcontractor. The Contracting Officer will
provide copies of any special forms.

1.13.4 Crane Reports

Submit crane inspection reports required in accordance with USACE EM 385-1-1,
Appendix H and as specified herein with Daily Reports of Inspections.

1.14 HOT WORK

Prior to performing "Hot Work" (welding, cutting, etc.) or operating other flame-
producing/spark producing devices, a written permit shall be requested from the
Installation. CONTRACTORS ARE REQUIRED TO MEET ALL CRITERIA BEFORE A
PERMIT IS ISSUED. The Contractor will provide at least two (2) six kilogram ABC rated
extinguishers for normal "Hot Work". All extinguishers shall be current inspection tagged,
approved safety pin and tamper resistant seal. It is also mandatory to have a designated
FIRE WATCH for any "Hot Work" done at this activity. The Fire Watch shall be trained in
fire fighting techniques and remain on-site for a minimum of 120 minutes after completion
of the task or as specified on the hot work permit.

When starting work in the facility, Contractors shall require their personnel to familiarize
themselves with the location of the nearest fire alarm boxes and place in memory the



emergency phone numbers. ANY FIRE, NO MATTER HOW SMALL, SHALL BE
REPORTED TO THE RESPONSIBLE FIRE DIVISION/DEPARTMENT IMMEDIATELY.

PART 2 PRODUCTS
Not used.
PART 3 EXECUTION
3.1 CONSTRUCTION AND/OR OTHER WORK

Before initiation of work at the job site, an accident prevention plan, written by the
Contractor for the specific work and hazards of the contract and implementing in detail
the pertinent requirements of EM 385-1-1, will be reviewed and found acceptable by
designated Government personnel. Specific requirements for development of the
accident prevention plan are found in sections 01.A and Appendix A of EM 385-1-1.

Before beginning each activity involving a type of work presenting hazards not
experienced in previous project operations or where a new work crew or subcontractor is
to perform the work, activity hazard analysis (AHA) shall be prepared by the Contractor
performing the work activity. See paragraph 01.A.09 of EM 385-1-1.

The Contractor shall require subcontractors to submit their plan of operations showing
methods they propose to use in accomplishing major phases of work.

The Contractor shall be prepared to discuss the plans in conferences convened by the
Contracting Officer prior to starting work on each major phase of operation. Plans shall
include all pertinent information such as layout of haul roads, access roads, storage
areas, electrical distribution lines, methods of providing minimum exposure to overhead
loads, and methods of access to work areas. The plan for accomplishing the initial work
phase shall be submitted within 15 calendar days after award of the contract. Plans for
subsequent major phases of work shall be submitted not later than 15 calendar days
prior to initiation of work on each major phase.

All areas where construction, demolition, alteration, building, or similarly related activities
take place, all workers shall have the following minimum personal protective clothing and
equipment:

Short sleeve shirt.

Long trousers.

Steel-toed safety boots.

Hard hat.

hwh =

3.1.1 Falling Object Protection

All areas must be barricaded to safeguard employees. When working overhead,
barricade the area below to prevent entry by unauthorized employees. Construction
warning tape and signs shall be posted so they are clearly visible from all possible
access points. When employees are working overhead all tools and equipment shall be
secured so that they will not fall. When using guardrail as falling object protection, all
openings shall be small enough to prevent passage of potential falling objects.



3.1.2 Hazardous Material Use

Each hazardous material must receive approval prior to being brought onto the job site or
prior to any other use in connection with this contract. Allow a minimum of 10 working
days for processing of the request for use of a hazardous material. Any work or storage
involving hazardous chemicals or materials must be done in a manner that will not
expose Government or Contractor employees to any unsafe or unhealthful conditions.
Adequate protective measures must be taken to prevent Government or Contractor
employees from being exposed to any hazardous condition that could result from the
work or storage. The Prime Contractor shall keep a complete inventory of hazardous
materials brought onto the work-site. Approval by the Contracting Officer of protective
measures and storage area is required prior to the start of the work.

3.1.3 Hazardous Material Exclusions

Notwithstanding any other hazardous material used in this contract, radioactive materials
or instruments capable of producing ionizing/non-ionizing radiation (with the exception of
radioactive material and devices used in accordance with USACE EM 385-1-1 such as
nuclear density meters for compaction testing and laboratory equipment with radioactive
sources) as well as materials which contain asbestos, mercury or polychlorinated
biphenyls, di-isocynates, lead-based paint are prohibited. The Contracting Officer, upon
written request by the Contractor, may consider exceptions to the use of any of the
above excluded materials.

3.1.4 Unforeseen Hazardous Material

The design should have identified materials such as PCB, lead paint, and friable and
non-friable asbestos. If material, not indicated, that may be hazardous to human health
upon disturbance during construction operations is encountered, stop that portion of work
and notify the Contracting Officer immediately. Within 14 calendar days the Government
will determine if the material is hazardous. If material is not hazardous or poses no
danger, the Government will direct the Contractor to proceed without change. If material
is hazardous and handling of the material is necessary to accomplish the work, the
Government will issue a modification pursuant to "FAR 52.243-4, Changes" and "FAR
52.236-2, Differing Site Conditions."

3.2 FALL HAZARD PROTECTION AND PREVENTION PROGRAM

The Contractor shall establish a fall protection and prevention program, for the protection
of all employees exposed to fall hazards. The program shall include company policy,
identify responsibilities, education and training requirements, fall hazard identification,
prevention and control measures, inspection, storage, care and maintenance of fall
protection equipment and rescue and evacuation procedures.

3.2.1 Training

The Contractor shall institute a fall protection training program. As part of the Fall
Hazard Protection and Prevention Program, the Contractor shall provide training for each
employee who might be exposed to fall hazards. A competent person for fall protection



shall provide the training. Training requirements shall be in accordance with USACE EM
385-1-1, section 21.A.16.

3.2.2 Fall Protection Equipment and Systems

The Contractor shall enforce use of the fall protection equipment and systems
designated for each specific work activity in the Fall Protection and Prevention Plan
and/or AHA at all times when an employee is exposed to a fall hazard. Employees shall
be protected from fall hazards as specified in EM 385-1-1, section 21. In addition to the
required fall protection systems, safety skiff, personal floatation devices, life rings etc.,
are required when working above or next to water in accordance with USACE EM 385-1-
1, paragraphs 05.H. and 05.l. Personal fall arrest systems are required when working
from an articulating or extendible boom, swing stages, or suspended platform. In
addition, personal fall arrest systems are required when operating other equipment such
as scissor lifts if the work platform is capable of being positioned outside the wheelbase.
The need for tying-off in such equipment is to prevent ejection of the employee from the
equipment during raising, lowering, or travel. Fall protection must comply with USACE
EM 385-1-1 and host nation requirements, whichever is more stringent.

3.2.21 Personal Fall Arrest Equipment

Personal fall arrest equipment, systems, subsystems, and components shall meet ANSI
Z359.1 or European Union equivalent. Only a full-body harness with a shock-absorbing
lanyard or self-retracting lanyard is an acceptable personal fall arrest body support
device. Body belts may only be used as a positioning device system (for uses such as
steel reinforcing assembly and in addition to an approved fall arrest system). Harnesses
shall have a fall arrest attachment affixed to the body support (usually a Dorsal D-ring)
and specifically designated for attachment to the rest of the system. Only locking snap
hooks and carabiners shall be used. Webbing, straps, and ropes shall be made of
synthetic fiber. The maximum free fall distance when using fall arrest equipment shall not
exceed 1.8 m (6 feet). The total fall distance and any swinging of the worker (pendulum-
like motion) that can occur during a fall shall always be taken into consideration when
attaching a person to a fall arrest system.

3.2.3 Fall Protection for Roofing Work

Fall protection controls shall be implemented based on the type of roof being constructed
and work being performed. The roof area to be accessed shall be evaluated for its
structural integrity including weight-bearing capabilities for the projected loading.

a. Low Sloped Roofs:

(1) For work within 1.8 m (6 feet) of an edge, on low-slope roofs, personnel shall be
protected from falling by use of personal fall arrest systems, guardrails, or safety
nets. A safety monitoring system is not adequate fall protection and is not
authorized.

(2) For work greater than 1.8 m (6 feet) from an edge, warning lines shall be erected
and installed in accordance with USACE EM 385-1-1.



b. Steep-Sloped Roofs: Work on steep-sloped roofs requires a personal fall arrest
system, guardrails with toe-boards, or safety nets. This requirement also includes
residential or housing type construction.

3.2.4 Existing Anchorage

Existing anchorages, to be used for attachment of personal fall arrest equipment, shall be
certified (or re-certified) by a qualified person for fall protection in accordance with ANSI
Z359.1 or European Union equivalent. Exiting horizontal lifeline anchorages shall be
certified (or re-certified) by a registered professional engineer with experience in
designing horizontal lifeline systems.

3.2.5 Horizontal Lifelines

Horizontal lifelines shall be designed, installed, certified and used under the supervision
of a qualified person for fall protection as part of a complete fall arrest system which
maintains a safety factor of 2.

3.2.6 Guardrails and Safety Nets

Guardrails and safety nets shall be designed, installed and used in accordance with EM
385-1-1 or Host Nation requirements, whichever is more stringent.

3.2.7 Rescue and Evacuation Procedures

When personal fall arrest systems are used, the contractor must ensure that the mishap
victim can self-rescue or can be rescued promptly should a fall occur. A Rescue and
Evacuation Plan shall be prepared by the contractor and include a detailed discussion of
the following: methods of rescue; methods of self-rescue; equipment used; training
requirement; specialized training for the rescuers; procedures for requesting rescue and
medical assistance; and transportation routes to a medical facility. The Rescue and
Evacuation Plan shall be included in the Activity Hazard Analysis (AHA) for the phase of
work, in the Fall Protection and Prevention (FP&P) Plan, and the Accident Prevention
Plan (APP).

3.3 SCAFFOLDING

Employees shall be provided with a safe means of access to the work area on the
scaffold. Climbing of any scaffold braces or supports not specifically designed for access
is prohibited. Access to scaffold platforms greater than 6 m in height shall be accessed
by use of a scaffold stair system. Vertical ladders commonly provided by scaffold system
manufacturers shall not be used for accessing scaffold platforms greater than 6 m in
height. The use of an adequate gate is required. Contractor shall ensure that
employees are qualified to perform scaffold erection and dismantling. Do not use
scaffold without the capability of supporting at least four times the maximum intended
load or without appropriate fall protection as delineated in the accepted fall protection
and prevention plan. Stationary scaffolds must be attached to structural building
components to safeguard against tipping forward or backward. Special care shall be
given to ensure scaffold systems are not overloaded. Side brackets used to extend
scaffold platforms on self-supported scaffold systems for the storage of material is
prohibited. The first tie-in shall be at the height equal to 4 times the width of the smallest
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dimension of the scaffold base. Work platforms shall be placed on mud sills. Scaffold or
work platform erectors shall have fall protection during the erection and dismantling of
scaffolding or work platforms that are more than six feet. Delineate fall protection
requirements when working above six feet or above dangerous operations in the Fall
Protection and Prevention (FP&P) Plan and Activity Hazard Analysis (AHA) for the phase
of work.

EQUIPMENT
.1 Material Handling Equipment

a. Material handling equipment such as forklifts shall not be modified with work platform
attachments for supporting employees unless specifically delineated in the
manufacturer's printed operating instructions.

b. The use of hooks on equipment for lifting of material must be in accordance with
manufacturer's printed instructions.

c. Operators of forklifts or power industrial trucks shall be trained/licensed in accordance
with Host Nation requirements.

.2 Weight Handling Equipment
a. Cranes and derricks shall be equipped as specified in EM-385-1-1 section 16.

b. The Contractor shall notify the Contracting Officer 15 days in advance of any cranes
entering the activity so that necessary quality assurance spot checks can be coordinated.
Contractor's operator shall remain with the crane during the spot check.

c. The Contractor shall comply with the crane manufacturer's specifications and

limitations for erection and operation of cranes and hoists used in support of the work.
Erection shall be performed under the supervision of a designated person. All testing
shall be performed in accordance with the manufacturer's recommended procedures.

d. Under no circumstance shall a Contractor make a lift at or above 90% of the cranes
rated capacity in any configuration.

e. When operating in the vicinity of overhead transmission lines, operators and riggers
shall be alert to this special hazard and shall follow the requirements of USACE EM 385-
1-1 section 11.

f. Crane suspended personnel work platforms (baskets) shall not be used unless the
Contractor proves to the satisfaction of the Contracting Officer that using any other
access to the work location would provide a greater hazard to the workers or is
impossible. Personnel shall not be lifted with a line hoist or friction crane.

g. Portable fire extinguishers shall be inspected, maintained, and recharged.
h. All employees shall be kept clear of loads about to be lifted and of suspended loads.

i. The Contractor shall use cribbing when performing lifts on outriggers.



j- The crane hook/block must be positioned directly over the load. Side loading of the
crane is prohibited.

k. A physical barricade must be positioned to prevent personnel from entering the
counterweight swing (tail swing) area of the crane.

|. Certification records which include the date of inspection, signature of the person
performing the inspection, and the serial number or other identifier of the crane that was
inspected shall always be available for review by Contracting Officer personnel.

m. Written reports listing the load test procedures used along with any repairs or
alterations performed on the crane shall be available for review by Contracting Officer
personnel.

n. Certify that all crane operators have been trained in proper use of all safety devices
(e.g. anti-two block devices).

0. Take steps to ensure that wind speed does not contribute to loss of control of the load
during lifting operations. Prior to conducting lifting operations the contractor shall set a
maximum wind speed at which a crane can be safely operated based on the equipment
being used, the load being lifted, experience of operators and riggers, and hazards on
the work site. This maximum wind speed determination shall be included as part of the
activity hazard analysis plan for that operation.

3.5 ELECTRICAL
3.5.1 Conduct of Electrical Work

Underground electrical spaces must be certified safe for entry before entering to conduct
work. Cables that will be cut must be positively identified and de-energized prior to
performing each cut. Positive cable identification must be made prior to submitting any
outage request for electrical systems. Arrangements are to be coordinated with the
Contracting Officer and Station Utilities for identification. The Contracting Officer will not
accept an outage request until the Contractor satisfactorily documents that the circuits
have been clearly identified. Perform all high voltage cable cutting remotely using
hydraulic cutting tool. When racking in or live switching of circuit breakers, no additional
person other than the switch operator will be allowed in the space during the actual
operation. Plan so that work near energized parts is minimized to the fullest extent
possible. Use of electrical outages clear of any energized electrical sources is the
preferred method. When working in energized substations, only qualified electrical
workers shall be permitted to enter. When work requires Contractor to work near
energized circuits as defined by the NFPA 70, high voltage personnel must use personal
protective equipment that includes, as a minimum, electrical hard hat, safety shoes,
insulating gloves with leather protective sleeves, fire retarding shirts, coveralls, face
shields, and safety glasses. In addition, provide electrical arc flash protection for
personnel as required by NFPA 70E. Insulating blankets, hearing protection, and
switching suits may also be required, depending on the specific job and as delineated in
the Contractor's AHA.

3.5.2 Portable Extension Cords



Portable extension cords shall be sized in accordance with manufacturer ratings for the
tool to be powered and protected from damage. All damaged extension cords shall be
immediately removed from service. Portable extension cords shall meet the
requirements of NFPA 70 or European Union equivalent.

3.6 DEMOLITION
3.6.1 Demolition Plan

The Contractor shall submit a written demolition plan for all demolition work to be carried
on the site. In addition, the demolition plan shall be signed by a Professional Registered
Engineer and meet the requirements of the Corps of Engineers Safety and Health
Manual, EM 385-1-1, section 23. The demolition plan shall be submitted to the COR at
least 1 week before the beginning of the work, including structural calculations for the
demolition, if necessary. The demolition work shall not begin before the Contractor
has received a written approval from the COR.

3.6.1 Protection of Personnel

During the demolition work the Contractor shall continuously evaluate the condition of the
structure being demolished and take immediate action to protect all personnel working in
and around the demolition site. No area, section, or component of floors, roofs, walls,
columns, pilasters, or other structural element will be allowed to be left standing without
sufficient bracing, shoring, or lateral support to prevent collapse or failure while workers
remove debris or perform other work in the immediate area.

3.6.1 Protection of Structures

Floors, roofs, walls, columns, pilasters, and other structural components that are
designed and constructed to stand without lateral support or shoring, and are determined
to be in stable condition, shall remain standing without additional bracing, shoring, or
lateral support until demolished, unless directed otherwise by the COR. The Contractor
shall ensure that no elements determined to be unstable are left unsupported and shall
be responsible for placing and securing bracing, shoring, or lateral supports as may be
required as a result of any cutting, removal, or demolition work performed under this
contract.

Interior concrete or masonry walls shall be demolished from the top down unless a
Registered Engineer can demonstrate that an alternate method poses no additional
safety hazards

3.7 HOUSEKEEPING
3.7.1 Clean-Up

The Contractor shall be responsible for cleaning up. The Contractor shall require his
personnel to keep the immediate work site clean of all dirt and debris resulting from work
under this contract. Accumulated dirt and debris shall be hauled off and disposed of in
accordance with local law and at least once a week by the Contractor. Additionally, all
debris in work areas shall be cleaned up daily or more frequently if necessary.



Construction debris may be temporarily located in an approved location, however
garbage accumulation must be removed each day.

Stairwells used by the Contractor during execution of work shall be cleaned daily.
Cloths, mops, and brushes containing combustible materials shall be disposed of or
stored outside of the buildings in tight covered metal containers. Paints and thinners
shall not be poured into inlets of the interior or exterior sewage system. Paint, stains,
and other residues on adjacent surfaces or fixtures caused by the Contractor shall be
carefully removed and cleaned to original finish. Upon completion of the work, the
Contractor shall remove all construction equipment, materials and debris resulting from
the work. The entire work site and the area used by Contractor personnel shall be left
clean.

ATTACHMENT

STR 015250 — SAFETY AND OCCUPATIONAL HEALTH PHASING PLAN

- End of Section -



A. PURPOSE AND RESPONSIBILITIES:

1. The purpose of this SOH Phasing Plan is to establish controls and procedures to reduce
the safety and occupational health risks on associated projects to an acceptable level. This
SOH Phasing Plan is not intended to address all program SOH requirements, but provides
general emphasis to certain procedures and requirements addressed in: EM 385-1-1, U.S.
Army Corps of Engineers Safety and Health Requirements Manual

2. For contractor safety on projects associated with this program, compliance with EM 385-1-
1 safety requirements will be the long-term goal reached by growing a safety culture. This
compliance will, by necessity, be achieved through a phased-in process. In the Commander’s
letter at the preface of the EM 385-1-1, he acknowledges that in OCONUS locations, strict
compliance with the manual may not be possible — and through the hazard analysis process,
safety measures can be developed to attain the same degree of safety.

a. The exact timeline and methods of compliance, based generally on the Phase plan
below will be determined by in-theater Project Delivery Team (PDT) partners responsible
for safety, to include USACE Field Engineering/Construction/ Safety personnel, Prime
Contractors and Local Subcontractors. The Prime Contractor, in partnership with the
USACE and subcontractors, will develop a Safety and occupational Health Plan (SOHP)
consisting of a specific Accident Prevention Plan (APP) and Activity Hazard Analysis for
each project.

b. Each project SOHP will evolve as a living document, starting by dividing into phases to
provide a goal with a timeline. Focus for the project safety program areas will be based on
the following time-based phases.

Phase I: “Saving Lives”. Establish achievable compliance methods and basic worker

safety education to eliminate or reduce to an acceptable level the life-threatening

conditions associated with high hazard construction activities.
e The initial high-hazard focus areas shall include:

Excavations

Fall Hazards

Electrical Work

Mobile Construction Equipment

Machinery

Confined Spaces

e Develop a basic worker safety and health practices manual/ guide and
associated mandatory training for each Focus area listed above. These will be
in English and local language, based on local conditions and practices and
targeted at high-hazard activities.

e On all contract sites, the basic life-support will include First Aid Kits, and
emergency communication.

e Contractor Accident Prevention Plans, Activity Hazard Analyses, and other
safety-related systems under development with assistance by PDT

O O O O O O

Phase II: “Building A Safety Culture” (Approximately one year, beginning at end of
Phase I) Advanced safety education of local contractors and LN work force. Full
contractor compliance with




USACE safety standards related to high-hazard situations, increased application of
standards on all work.

e Workforce education and training to include all applicable requirements of EM
385-1-1 and International Safety Standards

e All required Personal Protective Equipment (PPE) available and used by workers
in applicable work practices, as outlined in the EM 385-1-1.

e Contractor Accident Prevention Plans, Activity Hazard Analyses, and other
safety-related systems refined to meet standard USACE expectations with
assistance by PDT

e Standard Contractor Safety administrative responsibilities required, i.e.: Accident
reporting, man-hour tracking, training documentation, First Aid personnel
certification, fire protection, etc.

Phase lllI, “Full Performance” (beginning at end of Phase II) Full performance in
compliance with EM 385-1-1 and other applicable laws, regulations, design codes and
standards.

Where standard compliance is not possible, local methods may be used in accordance
with implementing letter of EM 385-1-1 or through formal waiver process.

3. The PDT shall employ the “Plan, Do, Check, Act” process for implementing this SOHP as a
living document. Each PDT member is responsible for planning for safety and health
management within their area of responsibility, implementing agreed-on mitigation, checking
to assure that the SOHP is being implemented and acting to adjust plans and implementation
with a goal of continuous improvement. This plan will be reviewed and revised as needed at
the initiation of each Phase listed above.

4. The PDT members shall cooperate in developing a listing of potential hazards associated
with each project.

B. GOALS AND OBJECTIVES:

1. Goals. The safety and health goals of all projects are:

a

b.
c.
d.

Be accident free

Detect and address safety and health problems early in the life of each project

Do not accept unnecessary risk

Every team member, to include contractors shall contribute to the safety and health of
their fellow team members and assure that the product is free of inherent hazards to the
user.

Educate the workforce and promote Safety as a new way of doing business, show how
the project and the employee benefit from Safety.

2. Objectives. The safety and health objectives of this program are:

a.

b.

C.

Managers, supervisors, and workers shall be held accountable, based on the current
Phase, for safety and health.

Safety and health expectations shall be communicated with the work force in their
native language through the use of banners, flyers, and periodic safety meetings

The work force shall have the safety and health training needed to perform the work at
hand, based on the Phase.



d. Injury and property damage shall be avoided through early detection and management
of hazards

Phase | Interim Safety and Occupational Health Work Practices for USACE Contractor
Projects

Phase | Safety Program

1. Contractors shall strive to maintain full compliance with the USACE Safety Requirements
Manual, EM 385-1-1. This may not be easily achieved during this Phase, due to a number of
factors. The focus for safety and health efforts during this Phase is Saving Lives — the
prevention of deaths, permanently disabling injuries, and major property loss. The goal during
this period is to provide the equipment and methods needed to save lives and to train the
workforce in working safely and using the correct personal Protective Equipment (PPE).

2. In order to assist in achieving this goal immediately, the following interim standards shall be
used (as a minimum acceptable standard) when full compliance with the EM 385-1-1 is not
possible. Contractors shall provide these standards in to their workforce in the local language
and shall provide training as needed to ensure worker awareness.

Basic Safety and Health Standards for Construction

A. USACE and the contractors must form a team to assure safety on every job site and
prevent serious accidents. All unsafe conditions must be reported and the hazard
reduced before work may proceed.

B. Personal Protective Equipment (PPE) may not always be available to every worker
during this Phase. Where the equipment required by the USACE Safety Manual, EM
385-1-1, cannot be provided in a timely manner, the contractor shall develop methods
that will provide a similar degree of safety (as accepted by USACE) and not expose the
workers to serious risk. The mandatory minimum standards for all PPE are:

e Footwear: Closed-toe durable shoes or boots shall be worn by all workers on
the project site. No sandals or sports shoes will be allowed, at no time will
workers be allowed on the project site with bare feet. Safety footwear (steel-toe
or other protection) should be worn by workers using steel rollers, tampers, jack
hammers or carrying heavy objects (metal, concrete, stone)

e Head Protection: When they are available, hard hats should be worn by all
construction workers when they are at the project. Hard Hats must be worn in
overhead hazard areas including material hoisting/ lifting operations, areas
below scaffolds and other elevated work, in excavations, and low ceiling areas
that have sharp or hazardous projections. If they are not available, then workers
must be kept away from these and other overhead hazard areas.

e Respirators: Workers exposed to toxic chemicals, vapors, gases and dusts must
wear proper respiratory protection. Such exposure is expected in asbestos
removal/ repair work, working with paints and solvents in rooms or enclosed
spaces, and fuel production facilities. The employer must train the workers in
the uses of the respirator and how to properly wear it. The minimum acceptable



respirator is a negative pressure filter or cartridge half-face respirator that is
correctly equipped for the hazard. Contractors shall consult and follow the
ACGIH guidance for length of allowable exposure to the contaminant and
workers shall not exceed the recommended time for exposure. Dust Masks will
be worn when the work is producing visible dust.

e Eye Protection: Workers shall wear protective glasses, goggles, or visors when
exposed to eye hazards. These hazards include concrete dust, stone and
concrete chips from hammering, sandblasting, and power tool cutting or milling.
Workers performing welding and cutting with torches or arc-welding equipment
shall wear the proper shaded lenses in face shields and/ or goggles.

e Hearing Protection: Protective ear plugs shall be worn when workers are
exposed to potentially damaging noise including jack hammers, flight line
operations, power saws and grinders, and combustion engines without mufflers.

e Gloves: All workers shall have protective gloves appropriate to the task.

e Clothing: Workers shall wear clothing that protects their skin from damage —
shirts and long pants at a minimum. Workers exposed to welding operations,
chemicals, abrasive blasting, wet concrete, asbestos, and other hazardous
contaminants will wear appropriate clothing for the hazard. Workers using power
tools or operating equipment shall not wear very loose or flowing clothing that
may get caught in the equipment.

C. Work Methods for Highly Hazardous Work: The following types of work and hazards
are recognized as the leading cause of serious injuries and deaths in construction work.
Each type of work has specific PPE and safety equipment that is required to do the
work and also specific procedures that must be followed every time the work is done.
These interim measures are the minimum acceptable precautions. For each project, an
Activity Hazard Analysis (AHA) shall be completed and, when possible, compliance with
more restrictive methods of the EM 385-1-1 shall be achieved.

Workers shall be trained on the following safety precautions, the nature of the hazards
involved, and any additional work methods used before performing each type of work

e Fall Hazards
o When working above 2 meters from the ground or another level, all
workers shall be protected from falling. The SSHO will inspect prior to
beginning work to be sure the work methods are safe. Inspection will include
work on ladders, scaffolds, and other elevated work areas.

o Protection systems shall be sturdy railings, walls, or other structures

o If there are no structures to protect workers, body belts or harnesses shall
be used along with lanyards.

o Body belts should be mainly be used only to prevent a worker from falling
over an edge or off a structure.

o Body belts and harnesses can both be used as fall protection (stopping a

falling worker). The lanyard shall be rope strong enough to withstand the
shock of stopping the worker’s weight, and they shall be as short as possible,
to limit the shock force. Lanyards shall never allow a worker to fall more than



2 meters. It is recommended that lanyards without shock absorber devices
be no longer than 1 meter.

Electrical Work

@ All circuits, wires, and electrical devices shall be tested with a volt meter
and found to be de-energized before workers touch the energized parts

o Controls, switches, and other means for energizing the circuit or
equipment shall be tagged “do not operate”

o Workers shall not work closer to energized systems than the distances
listed in the USACE manual.

o Temporary electrical systems shall be grounded and tested for good
ground resistance before use.

o Power tools shall be protected from water and damage, and their cords

must be insulated. Cords must be factory installed or equivalent
replacements, including safety grip plug and cord boot.
e Extension cords will be in safe, good working order.

Mobile Construction Equipment

e If equipment, particularly cranes, are damaged the repairs shall be done
by a competent repair person and verified by the SSHO prior to being
brought back into service.

o Nobody may ride outside the cab of construction equipment. Specifically,
no riders may ever be in loader buckets, bulldozer blades, on forklift forks, or
suspended by a crane.

e When workers are nearby, construction equipment must have reverse
signal alarms or shall use a spotter standing away from the equipment. The
spotter must be visible by the driver and positioned to see the area behind
the equipment.

e Construction equipment must work a safe distance from electrical
systems, based on the voltage.

o Cranes must be used according to the manufacturer. If no manufacturer
data is available, a load chart shall be developed by a qualified engineer.

0 Workers should stay out of the radius of the crane boom during a lift.

o Lifting ropes shall be inspected daily for breaks and failure of hardware
and fittings.

o Nobody shall ever ride the hook or load of a crane.

Machinery

o Rotating shafts, wheels, blades, and other hazardous parts shall have
guards to prevent workers from being injured.

o Fuel-powered machinery must not be operated indoors or near enclosed
areas without using powered ventilation to prevent toxic CO build-up.

o Metal housings of electrically powered equipment must be grounded

Confined Spaces

o The SSHO will pre-approve any work in a confined space, such as in a
tank, sewer, manhole or any other enclosed area. The SSHO will inspect the
work and assist with any safety equipment or techniques that are required.

e All permit-required confined spaces (PRCS) on a project shall have signs
prohibiting entry.

o Entrants, supervisors, and attendants for PRCS shall be properly trained.



o When available, oxygen/flammable/toxic gas meters shall be used for all
PRCS. This equipment must be used to evaluate the air in all spaces known
or suspected to have contained flammable or toxic chemicals or contain
sewage, rotting vegetation or other organic matter.

0 For spaces not meeting the above criteria, mechanical ventilation fans
shall be used to clear the air in the space when meters are not available.
Based on the air flow of the fan, it shall exhaust the total volume of the space
a minimum of seven times prior to entry.

o All entrants shall wear a harness, body belt, or other device attached to a
rope sufficient to retrieve the worker in an emergency.
o Permits should be used during PRCS entry. If not possible, then some

visible means, such as flags or tags outside the entrance, shall be used so
supervisors can see when workers are in the space.

e Gas Cylinders
o Pressurized gas cylinders, such as Oxygen and Acetylene tanks will be
stored in a holding stand/ cart to prevent them from falling over. Cylinders will
not be placed free on the ground or standing free. If the bottle is not in use
the valve will be removed.

D. Child Labor. Minors under the age of 18 may not perform any of the above hazardous
work. Additionally, these minors can not perform any hazardous work such as
operating dangerous power tools (circular saws, jack hammers, lathes, etc), driving
vehicles, be exterior assistants for vehicle operators or operating mobile construction
equipment, explosives work, work at heights over 2 meters without standard railings,
electrical work, entering excavations, and work with toxic substances.

-- End of Section --

SECTION 01770

SPECIFICATION SECTION 01770

CLOSEOUT PROCEDURES

PART 1: GENERAL
1.1  SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not
having a "G" designation are for information only. When used, a designation following the
"G" designation identifies the office that will review the submittal for the Government. The
following shall be submitted in accordance with Section 01335 SUBMITTAL
PROCEDURES:

SD-11 Closeout Submittals
Record Of Materials; G
Product Warranty Tag; G



1.2 PROJECT RECORD DOCUMENTS
1.2.1 As-Built Record of Materials
Furnish a record of materials.

Where several manufacturers' brands, types, or classes of the item listed have been used
in the project, designate specific areas where each item was used. Designations shall be
keyed to the areas and spaces depicted on the contract drawing. Furnish the record of
materials used in the following format:

MATERIALS USED WHERE
SPECIFICATION | MANUFACTURER | (MANUFACTURER'S USED
DESIGNATION)

MATERIALS
DESIGNATION

1.3 PRODUCT WARRANTIES
1.3.1 Product Warranty List

The Contractor shall develop a warranty management plan which shall contain information
relevant to the clause Warranty of Construction. At least 30 days before the planned pre-
warranty conference, the Contractor shall submit the warranty management plan for
Government approval. The warranty management plan shall include all required actions
and documents to assure that the Government receives all warranties to which it is entitled.
The plan shall be in narrative form and contain sufficient detail to render it suitable for use
by future maintenance and repair personnel, whether tradesmen, or of engineering
background, not necessarily familiar with this contract. The term "status" as indicated
below shall include due date and whether item has been submitted or was accomplished.
Warranty information made available during the construction phase shall be submitted to
the Contracting Officer for approval prior to each monthly pay estimate. Approved
information shall be assembled in a binder and shall be turned over to the Government
upon acceptance of the work. The construction warranty period shall begin on the date of
project acceptance and shall continue for the full product warranty period. A joint 4 month
and 9 month warranty inspection shall be conducted, measured from time of acceptance, by
the Contractor, Contracting Officer and the Customer Representative. Information
contained in the warranty management plan shall include, but shall not be limited to, the
following:

a. Roles and responsibilities of all personnel associated with the warranty process,
including points of contact and telephone numbers within the organizations of the
Contractors, subcontractors, manufacturers or suppliers involved.

b. Listing and status of delivery of all Certificates of Warranty for extended warranty
items, to include roofs, HVAC balancing, pumps, motors, transformers, and for all
commissioned systems such as fire protection and alarm systems, sprinkler systems,
lightning protection systems, etc.



c. Alist for each warranted equipment, item, feature of construction or system
indicating:
Name of item.
Model and serial numbers.
Location where installed.
Name and phone numbers of manufacturers or suppliers.
Names, addresses and telephone numbers of sources of spare parts.
Warranties and terms of warranty. This shall include one-year overall warranty of
construction. ltems which have extended warranties shall be indicated with
separate warranty expiration dates.
Cross-reference to warranty certificates as applicable.
Starting point and duration of warranty period.
Summary of maintenance procedures required to continue the warranty in force.
10 Cross-reference to specific pertinent Operation and Maintenance manuals.
11.Organization, names and phone numbers of persons to call for warranty service.
12. Typical response time and repair time expected for various warranted equipment.

ok wnN=

© o N

d. The Contractor's plans for attendance at the 4 and 9 month post-construction
warranty inspections conducted by the Government.

e. Procedure and status of tagging of all equipment covered by extended warranties.

f. Copies of instructions to be posted near selected pieces of equipment where
operation is critical for warranty and/or safety reasons.

1.3.2 Performance of Warranty Work

In the event the Contractor fails to commence and diligently pursue any construction
warranty work required, the Contracting Officer will have the work performed by others, and
after completion of the work, will charge the remaining construction warranty funds of
expenses incurred by the Government while performing the work, including, but not limited
to administrative expenses.

Following oral or written notification of required construction warranty repair work, the
Contractor shall respond in a timely manner. Written verification will follow oral instructions.
Failure of the Contractor to respond will be cause for the Contracting Officer to proceed
against the Contractor.

1.3.3 Pre-Warranty Conference

Prior to contract completion, and at a time designated by the Contracting Officer, the
Contractor shall meet with the Contracting Officer to develop a mutual understanding with
respect to the requirements of this section. Communication procedures for Contractor
notification of construction warranty defects, priorities with respect to the type of defect,
reasonable time required for Contractor response, and other details deemed necessary by
the Contracting Officer for the execution of the construction warranty shall be
established/reviewed at this meeting. In connection with these requirements and at the
time of the Contractor's quality control completion inspection, the Contractor shall furnish
the name, telephone number and address of a licensed and bonded company which is
authorized to initiate and pursue construction warranty work action on behalf of the
Contractor. This point of contact will be located within the local service area of the



warranted construction, shall be continuously available, and shall be responsive to
Government inquiry on warranty work action and status. This requirement does not relieve
the Contractor of any of its responsibilities in connection with other portions of this
provision.

1.3.4 Warranty Tags

At the time of installation, each warranted item shall be tagged with a durable, oil and water
resistant tag approved by the Contracting Officer. Each tag shall be attached with a copper
wire and shall be sprayed with a silicone waterproof coating. The date of acceptance and
the QC signature shall remain blank until project is accepted for beneficial occupancy. The
tag shall show the following information.
Type of product/material
Model number
Serial number
Contract number
Warranty period from to
Inspector's signature
Construction Contractor
Address
Telephone number
h. Warranty contact
Address
Telephone number
I. Warranty response time priority code
- WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL
MAINTENANCE DURING THE WARRANTY PERIOD.

@po0oTD

1.4 FINAL CLEANING

The premises shall be left broom clean. Stains, foreign substances, and temporary labels
shall be removed from surfaces. Carpet and soft surfaces shall be vacuumed. Equipment
and fixtures shall be cleaned to a sanitary condition. Filters of operating equipment shall be
replaced. Debris shall be removed from roofs, drainage systems, gutters, and downspouts.
Paved areas shall be swept and landscaped areas shall be raked clean. The site shall
have waste, surplus materials, and rubbish removed. The project area shall have
temporary structures, barricades, project signs, and construction facilities removed. A list of
completed clean-up items shall be submitted on the day of final inspection.

PART 2 PRODUCTS
Not used.

PART 3 EXECUTION
Not used.

-- End of Section --



SECTION 01780A

SECTION 01780A
CLOSEOUT SUBMITTALS

PART 1 GENERAL
1.1 SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not
having a "G" designation are for Contractor Quality Control approval. When used, a
designation following the "G" designation identifies the office that will review the submittal
for the Government. The following shall be submitted in accordance with Section 01335
SUBMITTAL PROCEDURES:

SD-03 Product Data
As-Built Record of Materials

Two copies of the record listing the as-built materials and equipment incorporated
into the construction of the project.

Warranty Management Plan

One set of the warranty management plan containing information relevant to the
warranty of materials and equipment incorporated into the construction project,
including the starting date of warranty of construction. The Contractor shall furnish
with each warranty the name, address, and telephone number of each of the
guarantor's representatives nearest to the project location.

Warranty Tags
Two record copies of the warranty tags showing the layout and design.
Final Cleaning
Two copies of the listing of completed final clean-up items.
1.2 PROJECT RECORD DOCUMENTS
1.2.1 As-Built Record of Materials

The Contractor shall furnish one copy of preliminary record of equipment and materials
used on the project 15 days prior to final inspection. This preliminary submittal will be
reviewed and returned 2 days after final inspection with Government comments. Two sets
of final record of equipment and materials shall be submitted 10 days after final inspection.
The designations shall be keyed to the related area depicted on the contract drawings. The
record shall list the following data:

RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA



Description Specification Manufacturer Composition Where
Section and Catalog, and Size Used
Model, and
Serial Number

1.3 WARRANTY MANAGEMENT
1.3.1 Warranty Management Plan

The Contractor shall develop a warranty management plan which shall contain information
relevant to the clause Warranty of Construction. At least 30 days before the planned pre-
warranty conference, the Contractor shall submit the warranty management plan for
Government approval. The warranty management plan shall include all required actions and
documents to assure that the Government receives all warranties to which it is entitled. The
plan shall be in narrative form and contain sufficient detail to render it suitable for use by
future maintenance and repair personnel, whether tradesmen, or of engineering
background, not necessarily familiar with this contract. The term "status" as indicated below
shall include due date and whether item has been submitted or was accomplished.
Warranty information made available during the construction phase shall be submitted to
the Contracting Officer for approval prior to each monthly pay estimate. Approved
information shall be assembled in a binder and shall be turned over to the Government
upon acceptance of the work. The construction warranty period shall begin on the date of
project acceptance and shall continue for the full product warranty period. A joint 4 month
and 9 month warranty inspection shall be conducted, measured from time of acceptance, by
the Contractor, Contracting Officer and the Customer Representative. Information contained
in the warranty management plan shall include, but shall not be limited to, the following:

a. Roles and responsibilities of all personnel associated with the warranty process,
including points of contact and telephone numbers within the organizations of the
Contractors, subContractors, manufacturers or suppliers involved.

b. Listing and status of delivery of all Certificates of Warranty for extended warranty
items, to include roofs, HVAC balancing, pumps, motors, transformers, and for all
commissioned systems such as fire protection and alarm systems, sprinkler systems,
lightning protection systems, etc.

c. A list for each warranted equipment, item, feature of construction or system
indicating:

1. Name of item.

2. Model and serial numbers.

3. Location where installed.

4. Name and phone numbers of manufacturers or suppliers.

5. Names, addresses and telephone numbers of sources of spare parts.

6. Warranties and terms of warranty. This shall include one-year overall warranty of
construction. Items which have extended warranties shall be indicated with separate
warranty expiration dates.

7. Cross-reference to warranty certificates as applicable.

8. Starting point and duration of warranty period.

9. Summary of maintenance procedures required to continue the warranty in force.

10. Cross-reference to specific pertinent Operation and Maintenance manuals.



11. Organization, names and phone numbers of persons to call for warranty service.
12. Typical response time and repair time expected for various warranted equipment.

d. The Contractor's plans for attendance at the 4 and 9 month
post-construction warranty inspections conducted by the Government.

e. Procedure and status of tagging of all equipment covered by
extended warranties.

f. Copies of instructions to be posted near selected pieces of equipment where
operation is critical for warranty and/or safety reasons.

1.3.2 Pre-Warranty Conference

Prior to contract completion, and at a time designated by the Contracting Officer, the
Contractor shall meet with the Contracting Officer to develop a mutual understanding with
respect to the requirements of this section. Communication procedures for Contractor
notification of construction warranty defects, priorities with respect to the type of defect,
reasonable time required for Contractor response, and other details deemed necessary by
the Contracting Officer for the execution of the construction warranty shall be
established/reviewed at this meeting. In connection with these requirements and at the time
of the Contractor's quality control completion inspection, the Contractor shall furnish the
name, telephone number and address of a licensed and bonded company which is
authorized to initiate and pursue construction warranty work action on behalf of the
Contractor. This point of contact will be located within the local service area of the
warranted construction, shall be continuously available, and shall be responsive to
Government inquiry on warranty work action and status. This requirement does not relieve
the Contractor of any of its responsibilities in connection with other portions of this provision.

1.3.3 Contractor's Response to Construction Warranty Service Requirements

Following oral or written notification by the Contracting Officer, the Contractor shall respond
to construction warranty service requirements in accordance with the "Construction
Warranty Service Priority List" and the three categories of priorities listed below. The
Contractor shall submit a report on any warranty item that has been repaired during the
warranty period. The report shall include the cause of the problem, date reported, corrective
action taken, and when the repair was completed. If the Contractor does not perform the
construction warranty within the timeframes specified, the Government will perform the work
and backcharge the construction warranty payment item established.

a. First Priority Code 1. Perform onsite inspection to evaluate
situation, and determine course of action within 4 hours, initiate work
within 6 hours and work continuously to completion or relief.

b. Second Priority Code 2. Perform onsite inspection to evaluate situation, and
determine course of action within 8 hours, initiate work within 24 hours and work
continuously to completion or relief.

C. Third Priority Code 3. All other work to be initiated within 3 work days and work
continuously to completion or relief.



d. The "Construction Warranty Service Priority List" is as follows:

Code 1-Roof Leaks
Temporary repairs will be made where major damage to property is
occurring.

Code 2-Roof Leaks
Where major damage to property is not occurring, check for location of leak during
rain and complete repairs on a Code 2 basis.

Code 3-All other work not listed above.
1.3.5 Warranty Tags

At the time of installation, each warranted item shall be tagged with a durable, oil and water
resistant tag approved by the Contracting Officer. Each tag shall be attached with a copper
wire and shall be sprayed with a silicone waterproof coating. The date of acceptance and
the QC signature shall remain blank until project is accepted for beneficial occupancy. The
tag shall show the following information.

a. Type of product/material

b. Model number

c. Serial number

d. Contract number

e. Warranty period from to

f. Inspector's signature

g. Construction Contractor
Address
Telephone number

h. Warranty contact
Address
Telephone number

i. Warranty response time priority code

j- WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL
MAINTENANCE DURING THE WARRANTY PERIOD.

1.6 FINAL CLEANING

The premises shall be left broom clean. Stains, foreign substances, and temporary labels
shall be removed from surfaces. Carpet and soft surfaces shall be vacuumed. Equipment



and fixtures shall be cleaned to a sanitary condition. Debris shall be removed from roofs,
drainage systems, gutters, and downspouts. Paved areas shall be swept and landscaped
areas shall be raked clean. The site shall have waste, surplus materials, and rubbish
removed. The project area shall have temporary structures, barricades, project signs, and
construction facilities removed. A list of completed clean-up items shall be submitted on the
day of final inspection.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

-- End of Section --
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New SandBags. Place bags over existing CONEX
teel Roof.

New Metal Roof Cladding [Standing Seam]
Secured to New Sheathing [Exterior Grade]
Over Existing Metal Roofing
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D Existing Roof Frame

Reconnect Existing Roof
Accessories, Fascia, Gutter &
DownSpout as neccessary after
ompletion of Force Protection
Work. Refinish to Match
Existing, Adjacent Area.
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Existing Housing Unit [Multi—Stories].
ousing is Off-limited to Contractor,

. _TYPICAL DIAGRAM OF HOUSING UNIT — SECTION
SCALE: (None)
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POINT OF CONTACT FOR THIS ACQUISITION IS CHARLES R. FOSS, CONTRACTING OFFICER, AT
E-MAIL ADDRESS: Charles.R.Foss@usace.army.mil
	Text25: 7
	Text26: 120
	Text32: FAR 52.211-10
	Text4: 
	Text6: 
	Text8: X
	Text5: X
	Text9: 
	Text13: 
	Text17: X
	Text18: 
	Text29: 
	Text35: X
	Text36: 120
	Text37: 
	Text40: 
	Text41: 
	Text42: 
	Text43: 
	Text44: 
	Text45: 
	Text46: 
	Text47: 
	Text48: 
	Text49: 
	Text50: 
	Text51: 
	Text52: 
	Text54: 
	Text55: 
	Text56: 
	Text59: 
	Text60: 
	Text61: 
	Text62: 
	Text63: 
	Text65: 
	Text66: 
	Text67: 
	Text69: 
	Text70: 
	Text71: 
	Text72: 
	Text73: 
	Text74: 
	Text76: 
	Text77: 
	Text80: 
	Text81: 
	Text82: 
	Text21: 3
	Text27: 5:00 PM
	Text33: 12/1/2007


